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DISCLAIMER: 
The information contained in this RFP document or subsequently provided to Applicants (Firms), 
whether verbally or in documentary or any other form by or on behalf of Mahatma Phule Backward 
Class Development Corporation (herein after referred to as MPBCDC Authority) or any of its 
employees or advisers/ consultants, is provided to consultant-bidder on the terms and conditions set out 
in this RFP and such other terms and conditions subject to which such information is provided. 
 
1. This document is not an agreement and is not an offer by the Authority (MPBCDC) to the 

prospective consultant/Bidder(s) or any other person. The purpose of this RFP is to provide 
interested parties with information that may be useful to them in making their financial offers 
(Bids) pursuant to this RFP. The information contained in the RFP may not be complete, 
accurate, adequate, or correct. Each Consultant / bidder should, therefore, conduct its own 
investigations and analysis and should check the accuracy, adequacy, correctness, reliability, and 
completeness of the information contained in this RFP and obtain independent advice from 
appropriate sources. 
 

2. This RFP includes statements, which reflect various assumptions and assessments arrived at by 
the Authority in relation to the Consultancy. Such assumptions, assessments and statements do 
not purport to contain all the information that each Consultant/Bidder may require. 

 
3. This RFP may not be appropriate for all persons, and it is not possible for MPBCDC and its 

employees, advisors, consultants to consider the objectives, technical expertise and particular 
needs of each party who reads or uses this RFP. The assumptions, assessments, statements, and 
information contained in this RFP may not be complete, accurate, adequate, or correct. Each 
Consultant/bidder should, therefore, conduct its own investigations and analysis and should 
check the accuracy, adequacy, correctness, reliability and completeness of the assumptions, 
assessments and information contained in this RFP and obtain independent advice from 
appropriate sources. 

 
4. Information provided in this RFP to the Bidder(s) is on a wide range of matters, some of which 

may depend upon interpretation of law. The information given is not intended to be an 
exhaustive account of statutory requirements and should not be regarded as a complete or 
authoritative statement of law. The MPBCDC accepts no responsibility for the accuracy or 
otherwise for any interpretation or opinion of the law expressed herewith. 
 

 
5. MPBCDC and its employees, advisors / consultants make no representation or warranty an 

anything contained ability to any person including any Consultant/bidder under any law, statute, 
rules or regulations or tort, principles of restitution or unjust enrichment or otherwise for any 
loss, damages, cost or expense which may arise from or be incurred or suffered on account of 
anything  contained in this RFP or otherwise, including the accuracy, adequacy, correctness, 
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reliability or completeness of the RFP and any assessment, assumption, statement or 
information contained therein or deemed to form part of this RFP or arising in anyway in this 
Selection Process. 

6. MPBCDC also accepts no liability of any nature whether resulting from negligence or otherwise 
caused arising from reliance of any Consultant/bidder upon the statements contained in this 
RFP. 

 
7. MPBCDC may in its absolute discretion, but without being under any obligation to do so, 

update, amend or supplement the information, assessment or assumption contained in this RFP. 
8. The Authority and its employees shall have no liability to any person, including any 

Consultant/bidder under any law, statute, rules or regulations or tort, principles of restitution or 
unjust enrichment or otherwise for any loss, damages, cost, or expenses which may arise from or 
be incurred or suffered on account of anything contained in this RFP or otherwise, including the 
accuracy, adequacy, correctness, completeness, or reliability of the RFP. 

9. The issue of this RFP does not imply that the Authority is bound to select a consultant/bidder or 
to a point  the Selected Consultant/bidder for the assignment and the Authority reserves the right 
to reject all or any of the Bidders or Bids without assigning any reasons whatsoever. 
________________________________________________________________________________ 
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SECTION -I: INTRODUCTION 
 
1.1. Background 

Mahatma Phule Backward Class Development Corporation (MPBCDC), a Govt. of 
Maharashtra owned company under the Social Justice and Special Assistance 
Department having its objectives as: 
 MPBCDC is mainly engaged in the implementation of various individual and group 

beneficiary schemes for income generation, skill development, and entrepreneurship 
set up under D/o Social Justice & Empowerment of GOM & GoI. 

 Mahatma Phule Backward Classes Development Corporation Limited, (A Govt. of 
Maharashtra Undertaking) Mumbai (here in after called MPBCDC) The Government of 
Maharashtra has set up the "Mahatma Phule Backward Classes Development Corporation 
on July 10, 1978 under the Companies Act, 1956 with the main objective of accelerating 
the economic upliftment of the economically weaker families in the Scheduled Castes and 
Neo-Buddhist communities in the State of Maharashtra. 

 By focusing on skill development and employment in these facilities, MPBCDC aims to 
uplift economically weaker sections by providing stable livelihoods and fostering socio-
economic growth. 

 This project proposal outlines the establishment of an energy-efficient Common Facility 
Centre (CFC) – Integrated pack house and  Cold Storage facility under Central Govt. PM 
AJAY guidelines  at Ratnagiri / Jalgaon / Nashik / Nagpur in Maharashtra State. Each having  
a capacity of 6000 tones. The facility will integrate modern storage, processing, and export 
infrastructure while optimizing energy usage through a solar power project. The project aims 
to minimize post-harvest losses, increase export quality, and ensure profitability for farmers. 

 The project is funded 90% by the Mahatma Phule Backward Class Development 
Corporation Ltd., Through PM-AJAY Scheme Grant In Aid Fund of central government 
under the Ministry of Social Justice and Special Assistance, Government of Maharashtra 
and Government of India. The remaining 10% will be contributed by local Farmer Producer 
Companies (FPCs) and other stakeholders. Additionally, the project will implement solar 
energy to reduce operational costs and improve environmental sustainability 

 
1.2. Brief Description of Bidding Process: 

1. The documents provided by the Authority pursuant to this RFP as modified, altered, 
amended, a  nd clarified from time to time by the Authority with the purpose of facilitating 
bidders to submit their bids and thereby enabling the Authority in the selection of a 
successful bidder for  the assignment collectively are termed as the “Bidding 
Documents”. 

2. The Bid/Proposal shall be valid for a period of not less than 180 days from the Proposal 
Due Date (the "PDD"). In exceptional circumstances, prior to the expiry of the original 
proposal validity period, the Authority may request the firms to extend the period of 
validity for a specified additional period. The request for the extension shall be made in 
writing. However, firms will not be permitted to modify their proposals submitted 
already. 
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3. The Authority has adopted a two-stage selection process (collectively the “Selection 

Process”) in evaluating the Proposals comprising Technical and financial bids to be 
submitted in two separate sealed envelopes. In the first stage, a Technical evaluation will 
be carried out as specified in Section 4.3 of RFP. Based on this Technical evaluation, a 
list of short-listed consultant-Bidder shall be prepared. In the second stage, a financial 
evaluation will be carried out as specified in Section 4.4 of RFP. The Financial Proposal 
of the eligible and technically qualified proposals will only be opened online for 
consideration under QCBS evaluation. Proposals will finally be ranked according to 
their combined Technical and financial scores as specified in Section 4.6 of RFP 
(Quality and Cost Based System (QCBS) of evaluation in the ratio of 80:20 (80% 
Technical and 20% financial). 

 
 
 
SECTION II: DETAILED INVITATION TO OFFER NOTICE 

 
RFP No. MPBCDC/OSD- SR-03/12/15/16/Cold Storage/2025 

 
Bids for below-mentioned consulting work are invited by the 
Managing Director on behalf of MPBCDC Ltd, Mumbai Project 
Management Consultancy Service for preparation of project 
plans, Detailed Project Report, Project Estimation & Detailed 
Architectural, Engineering design & drawing, Supervision, 
Monitoring & Execution including services like Electrical, 
Mechanical, Plumbing and Fire NOC, interior with machinery 
etc. for Development & Establishment of CFC - Integrated 

Pack House & Cold Storage facility at Ratangiri / Nashik 

/Jalgaon / Nagpur in Maharashtra State. a) DPR and financial,  
Model preparation, b) Bid Advisory Services and c) Project 
Management Consultancy includes Architectural and 
Engineering Services. 
 

The time schedule for various bidding phases is given in the detailed RFP notice, which is also 
available on the website as part of the bid document. 
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2.1. RFP DATA AT A GLANCE: 

 
SUMMARY DETAILS 

 
Sr. 
No. 

Name of work EMD 
Amount 

Rs. 

Period of 
Engagement 

Offer 
Document  
Cost Rs. 

Remarks 

1.  Appointment of Project 
Management Consultancy ( PMC ) 
for Development & Establishment 

of CFC -Integrated Pack House & 

Cold Storage facility at Ratangiri / 

Nashik /Jalgaon / Nagpur in 

Maharashtra State. 
a) DPR and financial, Model 
preparation, b) Bid Advisory 
Services and c) Project 
Management Consultancy 
includes Architectural and 
Engineering Services, 
Topographical survey, Soil 
investigation, collection of all 
required data, Design, Drawings, 
Preliminary & detailed planning 
of all services like roads, water 
supply, power supply, supplying 
optic fibers, solar energy 
production and utilization, 
Preparing estimate, Preparation of 
Detailed Project Report (DPR) 
including its approval from 
concerned & statutory authorities, 
preparation of BOQ, Technical 
Specifications and market rate 
justification along with rate 
analysis & quotations for fixing of 
Construction/ Executing agencies, 
issuing good for construction 
drawings and details, Complete 
for work of Master Planning along 
with Required Infrastructure of 
“Development Of  preparation of 
projectplans,Detailed 
Architectural, Engineering design 
& drawing as per Govt of India  
Guidelines of APEDA 
(Agricultural and Processed Food 
Products Export Development 
Authority)  

 & UDCPR – 2020 Environmental 
clearance Solar Power plant 
installation approval as per state 
and central renewable Energy  
Regulation, requirements including 
services like Electrical, 

2,00,000 
(Two 
Lakh) 

18 Months or 
project 
completion.  

10,000 + 
1800 

(GST) 

Selection and 
Engagement of   
Project 
Management 
Consultants 
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Mechanical, Plumbing, Fire 
Protection, interior with Cold 
storage machinery etc, Supervision 
During Construction Period of 
Project Management Consultancy.  

 
All BIDDERS are hereby cautioned that the RFP containing any deviation from the 
contractual terms and conditions, and other requirements and CONDITIONAL RFP shall be 
rejected. 

1. Validity Period: The offer from the Bidder shall remain valid for 180 days from the 
date of opening of the financial Bid. 

2. The post qualification process is applicable for RFP, and Rates quoted shall be non-
negotiable. 

3. The Professional Bid Consultancy Service Firm Participating for the first time in 
RFP will have to procure Digital Signature Certificate as well as should compulsory 
get themselves enrolled on tendering https://mahatenders.gov.in For any assistance is 
required regarding RFP, please contact Person No. OSD (TA)/ GM (Project) : 022-
22621931/22621934. gm@mpbcdc.in / osd.project@mpbcdc.in 

4. All requisite information required for the submission of Offer documents is available 
on the above said website. 

5. In view of the conflict of Interest, the Professional Bid Consultancy Services Firm 
having relation in whatsoever manner with any Key Resource Person / Key Resource 
Institution or the Member of MPBCDC Task Force shall be barred from applying to 
the said RFP. 

6. All rights are reserved by the Competent Authority to reject any or all Offers in full 
or in part without assigning any reason or accept the offer beyond the validity period. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:gm@mpbcdc.in
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TIME SCHEDULE OF SUBMISSOIN & OPENING 
OF THE RFP 

1. RFP No. MPBCDC/OSD-SR-03/12/15/16/Cold 
Storage/2025 

2. Mode of RFP  Online Submission of (Technical Bid & 
Financial Bid). 

3. Availability of RFP Document Online Only  06/06/2025 to   20/06/2025  
at 15.00 hrs. 

4. Date & Time of Online Pre-Bid meeting 12/06/2025 at 15.00 hrs. 

5. Last Date of Online bid submission   20/06/2025 at 17.00 hrs. 

6. Date and time of opening online of Part-I 
(Technical Bid) 

 24/06/2025 at 15.00 hrs, If Possible 

7 Date and Time Opening of Price Bid Online   Will be intimated letter on. 

 
These instructions to applicants are being issued for appointment of the Professional 
Consultancy Services firm. Detailed scope of the work is being provided in the Scope of 
Work / Terms of Reference (TOR). 
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RFP DATA AT A GLANCE  

(SUMMARY DETAILS) 
 

S. N. Particulars Details 

1.  Name of work Appointment of Project Management Consultancy ( PMC ) for 

Development & Establishment of  CFC -Integrated Pack 

House & Cold Storage facility at Ratangiri / Nashik 

/Jalgaon / Nagpur in Maharashtra State. 
a) DPR and financial, Model preparation, b) Bid Advisory 
Services and c) Project Management Consultancy includes 
Architectural and Engineering Services, Topographical 
survey, Soil investigation, collection of all required data, 
Design, Drawings, Preliminary & detailed planning of all 
services like roads, water supply, power supply, supplying 
optic fibers, solar energy production and utilization, 
Preparing estimate, Preparation of Detailed Project Report 
(DPR) including its approval from concerned & statutory 
authorities, preparation of BOQ, Technical Specifications 
and market rate justification along with rate analysis & 
quotations for fixing of Construction / Executing agencies, 
issuing good for construction drawings and details, 
Complete for work of Master Planning along with Required 
Infrastructure of “Development Of  preparation of project 
plans,  Detailed Architectural, Engineering design & 
drawing as per Govt of India  Guidelines of APEDA 
(Agricultural and Processed Food Products Export 
Development Authority) & UDCPR – 2020 
Environmental clearance Solar Power plant installation 
approval as per state and central renewable Energy 
Regulation, requirements including services like 
Electrical, Mechanical, Plumbing, Fire Protection, interior 
with Cold storage machinery etc, Supervision During 
Construction Period of Project Management Consultancy.  

2  Offer Document Cost Rs. Rs.10,000/- + GST Rs. 1800/- 
(RFP document cost shall be paid in the form of 
NEFT/RTGS in favor of MPBCDC. 

3  Earnest Money Deposit 
(EMD) 

Rs.2,00,000/- (Two Lakh Rs. Only)  

4  Mode of payment 
(EMD) 

EMD amount shall be paid in the form of RTGS/NEFT in 
favor of MPBCDC. Mumbai 

5  Retention Security Deposit @ 3% per Value Payable. 
6  Mode of Submission 

of RFP 
RFP should be Submitted Online Only. 

7  Engagement of Consultants 18 Months or project completion.  
8  Contact Details of 

MPBCDC Official 
Address 
Email: 
Phone: 

GM (project) or OSD/TA In charge 
Thakarsey House, 2nd Floor, J. N. Heredia Road, Shoorji 
Vallabhdar Road, Ballard Estate, Mumbai-400001 
gm@mpbcdc.in / osd.project@mpbcdc.in  
022-22621931/22621934 

9  Any addendum / 
corrigendum 

Any addendum/corrigendum/cancellation of above RFP  
will be informed through Website Only. 

mailto:gm@mpbcdc.in
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/Cancellation 

10  Bid Documents Bid Documents consisting of, information and eligibility 
criteria, of the engagement and the set of terms and 
conditions of contract and other    necessary documents.  

11  Bid Documents acceptance 
period 

The bid for the work shall remain open for acceptance for 
a period of 180 days from the last date of receipt of bids. 
If any Bidder withdraws his bid/ offer before the said 
period or makes any modification in the terms and 
condition of the bid, the SD at the time of submission of 
RFP shall stand forfeited. 

12  Bid Acceptance 
Criteria 

As per Technical and Financial qualifying Requirements 

13  RFP Acceptance 
Authority 

MPBCDC 
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SECTION III: 
 

GENERAL INSTRUCTIONS TO BIDDER/CONSULTANT  
3.1. Information and Instructions to Consultant/bidders: 

The sealed RFP are invited by the MPBCDC for the Reputed Project Management Consultancy 
Services Appointment of Project Management Consultancy ( PMC )  for Development & 

Establishment of  CFC -Integrated Pack House & Cold Storage facility at Ratangiri / Nashik 

/Jalgaon / Nagpur in Maharashtra State a) DPR and financial, Model preparation, b) Bid 
Advisory Services and c) Project Management Consultancy include architect and engineering 
services. 
 

3.1.1.  The forms of project filter should be filled in completely and all questions should 
be answered. All information requested for in the enclosed forms should be 
furnished against the respective columns in the form. If any query is not relevant, 
it should be stated as “Not Applicable”.  Only ‘dash’ reply will be treated as 
incomplete information. All applicants are cautioned that incomplete information 
in the application or any change(s) made in the prescribed forms will render 
application to be treated as non- responsive Not Applicable 

3.1.2. The RFP Document shall be typed on applicant’s letterhead and submitted Online. 
3.1.3. Any overwriting or correction shall be attested. All pages of the Main RFP 

Document shall be numbered and should be submitted as a package with a signed 
letter     of transmittal. 

3.1.4. All the information must be filled in English language only. 
3.1.5. Information and certificate(s) furnished along with the bid form (the respective 

application that vouches to the suitability, technical know-how and capability of 
the consultant) should be physically signed by the Consultant-bidder. 

3.1.6. The applicant is encouraged to attach any additional information, attested 
photocopies of similar job orders which were already carried out, regarding his 
capabilities). No further information will be provided after submission of Main 
RFP Document unless it is requested by MPBCDC. 

3.1.7. The Main RFP Document in prescribed forms as required in this bid booklet duly 
completed and signed should be submitted along with all relevant documents. The 
documents submitted in connection with the pre-qualification shall be treated as 
confidential. 

3.1.8. The cost incurred by the consultant-bidder in preparing this offer, in providing 
clarification or attending discussions, conference in connection with this 
document, shall not be reimbursed by the MPBCDC under any circumstances. 
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3.2. Instructions to the Bidders: 
Detailed information regarding scope of work and volume thereof can be obtained 
by Bidder from the Office of MPBCDC on any working day and during the currency 
of RFP, in addition to the details available through these RFP documents.  

 
1. To view-Tender Document, Notice, Detailed Time Schedule, Tender Document 
for any Tender and subsequently purchase the Tender Document and its 
supporting documents, kindly visit following e-Tendering website of Government 
of Maharashtra: https://mahatenders.gov.in   

2. Bidders should enroll themselves in https://mahatenders.gov.in 
(https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24
WebRightMenu.%24DirectLink&page=Home&service=direct&session=T ) 

3. Bidder should have Class-3 Digital Signature for the submission of Bids. 

4. To purchase a Class 3 digital signature online in India, you can visit websites 
like eMudhra, ID Sign, or Signyourdoc, which offer various options for 
individuals and organizations, including signing-only, encryption, and combo 
certificates with different validity periods.   https://emudhradigital.com/  

5. For new bidders pls go through below video link for more details of enrollment  
https://www.youtube.com/watch?v=JzU117fCSTk  

6. If bidder facing Digital sign issue at the time enrollment or after login - 
https://www.youtube.com/watch?v=njbZRuh-
koM&list=PL2kwg9QSaSkpCp1ItGgi4b5BNhTwNOLNo or 
https://www.youtube.com/watch?v=Z85aG4LpqtY  

7. To search MPBCDC tenders Select Organisation as “Social Justic and Special 
Assistance” Under its Sub-Department as “MAHATMA PHULE BACWARD CLASS 
DEVELOPMENT CORPORATION ”. 

8. For new bidders kindly go through the Bidders Manual Kit 
https://mahatenders.gov.in/nicgep/app?page=BiddersManualKitsservice=page 
particularly Registration of Bidders document. 
 
9. For FAQ’s pls go through 
https://mahatenders.gov.in/nicgep/app?page=FAQFrontEnd&service=page  
 
10. For EMD and Tender fees payments Bidders who are required Internet banking facility 

only (No Debit/ Credit card, UPI or any other payment option is allowed. 
 
11. For paying EMD and Tender Fees through Net Banking using other banks (Other than 

SBI Bank) we are requested to make online payment four days in advance. 

12. From 15th August 2024 application fees of Rs 500 per bid shall be charged from the 

bidders by Government of Maharashtra. 
 
13. For online Payment related issues, kindly send an email with Bank Reference Number 

to this email ID merchant@sbi.co.in for clarifications. 
 
14. For any technical related queries please call at 24 x 7 Help Desk Numbers as below 

120-4001, 0120-4001 005, 0120- 4493395 
International Bidders are requested to prefix 91 as country code 
 

https://mahatenders.gov.in/
https://mahatenders.gov.in/
https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24WebRightMenu.%24DirectLink&page=Home&service=direct&session=T
https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24WebRightMenu.%24DirectLink&page=Home&service=direct&session=T
https://emudhradigital.com/
https://www.youtube.com/watch?v=JzU117fCSTk
https://www.youtube.com/watch?v=njbZRuh-koM&list=PL2kwg9QSaSkpCp1ItGgi4b5BNhTwNOLNo
https://www.youtube.com/watch?v=njbZRuh-koM&list=PL2kwg9QSaSkpCp1ItGgi4b5BNhTwNOLNo
https://www.youtube.com/watch?v=Z85aG4LpqtY
https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service=page
https://mahatenders.gov.in/nicgep/app?page=FAQFrontEnd&service=page
mailto:merchant@sbi.co.in
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14. E_Mail Support 
For any Issues or Clarifications relating to the published tenders, bidders are requested to 
contact the respective Tender Inviting Authority Technical - support-eproc@nic.in 

 
 

3.3. Payment Terms & Retention Deposit: 
Payment will be made on pro-rata basis upon satisfactory completion of assigned 
work as per milestone scope of work. 
 

3.4. Method of Applying 
If the application is made by a firm in partnership, it shall be signed by all Partners 
of the firm giving their full Typewritten names and current addresses or by a partner 
holding valid power of attorney on behalf of the firm by signing the bid, in which 
case a certified copy of the power of attorney shall accompany the Bid. A certified 
copy of the partnership deed, and the current address of all the partners of the firm 
shall also accompany the bid. 
 

3.5. Revision or Amendment of RFP Documents: 
All Rights are reserved to revise or amend the RFP document, prior to time specified 
in time schedule for main RFP preparation. Any further revisions or amendments or 
time extensions shall be communicated to all concerned by Website only. 
 

3.6. Earnest Money Deposit: 
All Bidders shall pay EMD as per 3.2 Instruction To Bidder  
 

3.7. EARNEST MONEY DEPOSIT & FORFESRTING OF EMD 
3.7.1 EARNEST MONEY DEPOSIT: 
The Earnest Money Deposit for this project should be paid online through respective 

portal. No interest shall be payable on the amount of Earnest Money. It shall be retained 

by MPBCDC. EMD shall be returned to unsuccessful Bidders after acceptance of work order 

by successful Bidder and EMD of successful Bidder shall be refund after successfully 

completion of Project. 
 
3.7.2 FORFEITING OF EMD: 

 

The EMD paid or submitted by the Bidder shall be forfeited if: 
 

3.7.2.1 The Bidder withdraws his tender before finalization of work order. 
 
3.7.2.2 The Bidder does not accept work order. 
 
  3.7.2.3 The Bidder violates any of the terms and conditions of the tender. 

 
3.7.2.4 The Bidder fails to deposit requisite Security deposit. 

 

3.7.2.5 If  the  bidder  does  not  accept  the  correction  of  his  bid  price  during evaluation. 
 

3.7.2.6 By submitting fraudulent papers / documents, EMD may be forfeited and the  

              contractor / bidder may be black listed.  

 

3.7.2.7 The Bidder fails / refuses to execute the order as herein, the Bidder shall be deemed  

                to have abandoned the contract & such an act shall amount to and be construed as     

mailto:support-eproc@nic.in
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                 the Bidders calculated and willful breach of contract, the cost and consequence of  

              which shall be to the sole account of the Bidder and in such an event the  

               MPBCDC shall have full right to claim damages There of in addition to the  

              forfeiture of EMD. 
 

3.8. Consortium/ Joint Venture: 
For the Submission of Bid Consortium or Joint Venture is permitted. 
 

3.9. Manner of Submission of RFP and Its Accompaniments: 
Main RFP Documents are to be prepared and Online submitted in envelope in a two- 
envelope system. The bidder will prepare two envelopes as follows: 

Technical Envelope: Containing all qualification related documents along with annexures and 
supporting documents and listed further. Bidder should also enclose Receipt of NEFT, RTGS and 
Security Deposit Paid Online. The Technical Bid shall be sealed and Titled “Appointment of Project 
Management Consultancy ( PMC ) for Development & Establishment of CFC -Integrated 

Pack House & Cold Storage facility at Ratangiri / Nashik /Jalgaon / Nagpur in 

Maharashtra State. 
  
 
 

Price Bid: Containing only price bid as per Annexure 7, sealed and titled “Financial Bid 
Submission for Appointment of Project Management Consultancy ( PMC ) for Development & 

Establishment of CFC -Integrated Pack House & Cold Storage facility at Ratangiri / 

Nashik /Jalgaon / Nagpur in Maharashtra State. 
 
Both Technical and Financial Bid envelopes are to be Submitted Online Only. 
Please note that no part of the technical bid shall contain any information regarding the 
price bid or price offered or the bidder stands disqualified from the bidding process.’ 
 
 

3.10. Conflict of Interest 
a) The selected Firm should provide transparent, professional, objective, impartial service 

and hold MPBCDC interest paramount with utmost integrity. 
b) The selected Firm shall not deploy former contractual employees who have served 

MPBCDC. 
c) The selected Firm shall not downstream or outsource any part of the scope of work 

from any agency or the advisors appointed by the MPBCDC or sublet the work 
assigned. 

d) Non-disclosure of such an association will lead to termination of the Agency. 
e) In view of the conflict of Interest, the Professional Bid Consultancy Services Firm 

having relation in whatsoever manner with any Key Resource Person / Key Resource 
Institution or the Member of MPBCDC Task Force shall be barred from applying to 
the said RFP. 
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3.11. The Bidder Shall Submit Documents Listed Below Online (Along with 
Technical Bid) 
a) Certified copy of Income Tax Return for the last 3 financial years. 
b) Certified copy of Deed of Partnership duly registered or Article of Association and 

Memorandum of Association of Company or Incorporation Certificate 
c) Notarized copy of Power of Attorney authorizing representative to act on behalf of the 

firm. 
d) All documents required to be submitted Online Only shall be sealed and self- attested. 
e) Undertaking duly signed on letterhead of the firm & scanned copy in                                  

ANNEXURE - IX 
f) Self-attested copies of all the work orders if any issued for similar work by the 

Government of Maharashtra Public Sector Undertakings or Government 
Organizations/ Companies of Government of Maharashtra. 

g) Photocopies of duly signed RFP offer indicated both in figures and words, to be 
submitted separately as a Price Bid. 

h) The Main RFP forms are available on the Website. The aspiring Bidders will have to 
download Main RFP Booklet from the Website. While submitting the dully filled Main 
RFP Documents the Bidders are required to Deposit RFP Fee Rs.10,000/- (Rs. Ten 
Thousand + 18% GST) and EMD Rs. 2,00,000/- (Rs. Two Lakh only) Payment shall 
be made in the form of RTGS/NEFT  in favor of MPBCDC Mumbai. 

i) Certified copies of ANNEXURES (Duly Signed and Affixed with Firm Seal). 
j) Relevant Supporting documents issued by Competent Authority must be submitted for 

all information given in prescribed proforma. 
k) self-attested copies of B. Arch & M. Arch or Equivalent Degree certificate from a 

recognized Institute. Membership of Council of Architecture.  
 
 
 

 

3.12. Clarifications: 
7. The clarification (s), if any, may please be sought separately from either OSD (TA) 

or, GM (Project) MPBCDC , MUMBAI. Via email at gm@mpbcdc.in / 
osd.project@mpbcdc.in 
 

3.13. Instructions to be Considered While Quoting RFP Offer 
The Bidder should submit the offer with respect to Qualifying Requirement as mentioned 
in bid documents. After selection of Consultant, Consultant Agreement will be signed 
with Bidders. MPBCDC will instruct Consultant of bidders of verticals to submit the 
price quotes in the form of value in Indian Rupees both in figures & words. The Bidder 
shall quote for the work as per details given in the main RFP viz conditions, special 
conditions of contract, specifications, Common set of conditions issued/ additional 
stipulations made by the MPBCDC which will be available at the RFP portal from time 
to time. 

3.14. Goods and Service Tax: 
The RFP rates are inclusive of all taxes, except Goods and Service Tax payable on 
value of the contract as applicable from time to time, however the Fee and Taxes 
shall be shown separately. 
 

3.15. Conditional Offer: 
Conditional offers will be summarily rejected. The RFPs which do not fulfill any of 
the conditions of the notified requirements laid down in this detailed RFP notice, the 
general rules and directions for the guidance of the Bidders as mentioned in the RFP 
form or are incomplete in any respect are likely to be rejected without assigning 

mailto:gm@mpbcdc.in
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reasons there for. 
 

3.16. Validity for 180 Days: 
The offer shall remain valid for a period of 180 (One Hundred Eighty) days from the 
date of the opening price quotes unless extended and thereafter until it is withdrawn 
by notice in writing by the Bidder. If the acceptance offer is not communicated within 
180 days and if the offer is withdrawn by the contractor Earnest Money Deposit shall 
be refunded in full. 
 

3.17. Opening of RFP and Evaluation 
 On the date specified in the time schedule, the tender opening authority will open 

the RFP.  The following procedure will be adopted for opening of the RFP. 
 The Competent Authority will open all the Bids received (except those received 

late), including modifications made pursuant in the presence of the Bidders or 
their representatives who choose to attend opening at 15:00 hours on 
24/06/2025 (if possible) for Technical Bid and the specified place at 
Office of MPBCDC, MUMBAI. In the event of the specified date of Bid 
opening being declared a holiday for the Competent Authority, the Bids will be 
opened at the appointed time and transaction on the next working day. 

 
 
 The Bidder's names, the Bid Amount, the total amount of Bid and of any 

alternative   Bid (if alternatives have been requested or permitted), Bid 
modifications and withdrawals, and such other details as the Competent Authority 
may consider appropriate, will be announced by the Competent Authority at the 
opening. 

 The Competent Authority shall prepare minutes of the Bid opening, including 
the information disclosed to those present. 
 

3.18. Process to Be Confidential 
Information relating to the examination, clarification, evaluation, and comparison of 
submitted Bids and recommendations for the award of a contract shall not be 
disclosed to Bidders or any other persons not officially concerned with such process 
until the award to the successful Bidder has been announced. Any effort by a Bidder 
to influence the Employer's processing of Bids or award decisions may result in the 
rejection of his Bid. 

 
3.19. Eligibility Conditions (Qualification Criteria) Criteria for Consultant / 

Bidder: 

Sr.No Critera Supporting Document 
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1 Legal Entity: The consultant / bidder company shall be 
a Sole Proprietary firm duly Registered / duly Registered 
Partnership firm under Indian Partnership Act, 1932 (as 
amended till date) / Limited Liability Partner (LLP) firm 
duly established under Limited Liability Partnership Act 
2008 (as amended till date) / Company incorporated under 
Companies Act-1956 or Companies Act-2013 

Certificate of Incorporation/ 
registration under 
companies Act, 1956 or 
partnership firm registered 
under Partnership Act. 
Memorandum and article of 
Association 

2 The bidder should have in its name PAN (Permanent 
Account Number) and GST Registration Number in India 

Copy of the PAN Card and 
GST Certificate signed by 
Authorized Signatory of the 
Bidder 

3 Financial: Turnover -The Bidder should have at least   
average turnover of INR 5.00 Crores in the last  Five  years. 
(FY 2020-2021, FY 2021-2022, and FY 2022-2023, FY 
2023-2024). 
(To this criterion, standalone turnover of only the bidding 
entity will be considered. Turnover of any parent, 
subsidiary, associated or other related entity will not be 
considered). 

CA Certificate with CA 
Registration Number/ Seal 
clearing mentioning the 
Turnover or Audited 
Balance Sheet 

4 Project Experience - Demonstrated Experience in  
Should have worked in the capacity of Project Management 
Consultant for pack house and cold storage facility 
fulfilling following minimum criteria in last 5 years: 
A) 1 project of total capacity 1600 MT OR 
B) 2 projects of 1000 MT each OR 
C) 3 projects of 800 MT each 

 Extended Producer Responsibility (EPR) 
consultancy. 

 Liaisoning with central and local authorities. 

Work Orders / Service 
Agreement or Completion 
or Partial completion 
Certificate from the client. 

5 The Successful Bidder should have Establish office in 
Maharashtra State. 

Rent/ Lease agreement/ 
ownership details of office 

6 The Bidder should have Min. 10 In- house Staff. 
excluding Freelance and Consultant. 
 
Team Comprising at least 

 Two Environmental Engineers 
 One Mechanical Engineer  
 One Finical analyst  

Undertaking from bidder 
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Eligibility Criteria for Key Personnel: 

 

Sr. 
No
. 

Key 
Personnel 

Minimum Educational 
Qualification 

Experience on Eligible 
Assignments & expected role 

1. Architect/Li
cense 
engineer or 
Equivalent 
as Team 
Leader 

B. Arch & M. Arch / 
or Equivalent Degree from a 
recognized Institute. 
Membership of Council of 
Architecture. As per 
UDCPR 2020-modified 
2022 as follows. 
Architect:  The minimum 
qualifications for an 
Architect shall be the 
qualifications as provided in 
the Architects Act, 1972 and 
should be registered with the 
Council of Architecture with 
valid membership. Such 
registered Architects shall 
not be required to again 

Minimum 20 Years of Experience 
on working on Mass housing, 
Mixed use development with 
proper vision of conceptualization 
for Urban Design. He will lead, co-
operate, and supervise the 
multidisciplinary team for 
preparation of the technical 
feasibility report and Building 
plans. He will be responsible for 
preparing Design/Planning for the 
development. As per UDCPR 
2020-modified 2022 as follows. 
 
i) Design as per requirements 
and site conditions. 
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register their names with the 
Authority. However, he 
shall submit the registration 
certificate to the Authority 
with self-attested. 
Licensing Engineer: The 
qualification for Licensing 
Engineer shall be the 
corporate membership (Civil) 
of the Institution of Engineer 
or such Degree or Diploma in 
Civil or Structural 
Engineering or equivalent 
with 10 ye experience.   

OR 
      Diploma in Civil Engineering 

or Diploma in Architectural 
Assistance ship or equivalent 
qualification, having 
experience of 20 years in the 
field of land and building 
planning. 

 
 

ii) Prepare and submit plans as 
per the Regulations and shall be 
responsible for correctness of the 
calculations and dimensions 
mentioned on the plan and shall be 
liable for consequences arising 
thereof.  
iii) Represent before the 
Authority for scrutiny of drawings.  
iv) Prepare and issue working 
drawings details in conformity with 
approved plans.  
v) Inform Authority about 
Commencement of work on site.  
vi) To verify the work at 
obligatory stages of plinth 
completion, completion of RCC 
structure and superstructure 
completion to ensure work progress 
in conformity of approved drawings 
and dimensions. 
vii) Inform Authority about 
reaching relevant stage of work 
where stage-wise approval from the 
authority is required. 
viii) Issue completion / part 
completion certificate for submission 
to the Authority & to obtained 
occupation Certificate.  
ix) To Assist and co-operate with 
the Authority and other officers in 
carrying out the work as per 
provisions of Maharashtra Regional 
and Town Planning Act, 1966 and of 
any regulations for the time being in 
force under the same.  
x) The above-mentioned 
Architect's scope and responsibilities 
shall be applicable for project. 



22 
 

2. Infrastructure 
Consultant 

B.E. / M.E./ M. Tech / 
Equivalent 

Experience of working for at least 
10 years on at least 2 projects 
providing all infrastructural 
solutions for micro planning. This 
will include roads, storm water 
drains, water supply and 
sewerage, PTP, electrification 
with its interface with project level 
infrastructure  

3. Structural 
Engineer 

B.E. Civil/ M.E./ M. Tech 
/ Equivalent 
As per UDCPR 2020-
modified 2022 as follows 
Structural Engineer: - 
Graduate in Civil Engineer of 
Recognized Indian or Foreign 
University and chartered 
Engineer or Associated 
Member In Civil Engineering 
Division of Institution of 
Engineers of (India) or 
Equivalent Overseas 
institution with minimum 3 
Years of Experience of 
Structural Engineering 
practices in designing and 
related field work OR post 
Graduated degree in 
Structural Engineering with 2 
years’ Experience OR 
Doctorate in structural 
Engineering with 1 year 
experience. 
 

Experience of working for at least 
10 years on at least 2 projects 
establishing the Technical 
Feasibility of the Project and its 
structural elements. 
As per UDCPR 2020-modified 2022 
as follows 

i) All structural lay outs and 
structural design related with plan 
and development on the basis of 
details received from 
Architect/Owner/ builder/ 
Developer/ Geo Technical 
Consultant.  
ii) Wherever required, structural 
engineer shall avail the service 
/advice of Geotechnical Engineer. 
iii) Provide lists of tests to be 
carried out at each stage of work & 
allow further work only after 
satisfying with the same. 
iv) To verify the structural 
elements in compliance with 
structural drawings. 
v) To document the site visit 
report mentioning therein the 
deviation /lapses, if any, in respect of 
structural elements designed by him 
and inform the same to the site 
engineer, owner/developer, architect 
/licensed personnel for rectification 
required. 
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vi) He shall be responsible for the 
adequacy of the structural design in 
compliance with BIS Code & plans 
received from Architect / owner 
/builder /developer to appoint 
formwork co-coordinator (FWC) for 
the project. 
Certificate of structural design 
adequacy at the time of completion 
shall be as per format of UDCPR 
(Appendix C-4.3(viii) Structural 
Design adequacy. 

4. Quantity 
Surveyor 

B.E. Civil / Diploma in civil 
engg. Or Equivalent 

Experience of working for at least 
10 years on at least 2 projects in case 
of graduate engineer and 20 years on 
at least 4 projects in case of diploma 
engineer. 

5. Geotechnical 
Expert 

B.E. / M.E./ M. Tech / 
Equivalent with Degree 

in Geo-Technical 
Engineering 

Experience of working for at least 
10 years on at least 2 projects 
study of strata encountered and 
facilitating structural engineer for 
design of foundations and having 
completed project with requisite 
field experience. 

6. Environmental   
Expert 

B. E. / M.E./ M. Tech 
Environment/ M. Sc (env) 
Equivalent qualification 

Experience of working for at 
least 10 years on at least 2 
projects Environmental & Social 
Impact Assessment of the 
Project, with credential of 
obtaining EC/MPCB consent etc. 

7. Legal Expert Any bachelor’s degree 
along with LLB/ LLM / 
equivalent qualification 

Experience of working for at least 
10 years on at least 2 projects all 
Regulatory and sanctions from the 
Authorities. Relevant experience 
in dealing with all type of litigation 
in project life cycle besides 
expertise in preparation of sales 
marketing documents.  

8. Mechanical 
Engineer  

 

Degree in Mechanical Engg. 
/or equivalent  qualification 

Experience of working for at least 
10 years on at least 2 projects all 
Regulatory and sanctions from the 
Authorities. 
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9. Finical Analyst  a bachelor's degree in a 
related field like finance, 
accounting, or economics 
While a bachelor's / 
master's degree, 
particularly an MBA or 
MS in Finance, 

Experience of working for at least 
10 years on at least 2 projects all 
Regulatory and sanctions from the 
Authorities. 

 
3.20. Clarification of Bids 

To assist in the examination, evaluation, and comparison of Bids, the Competent Authority may, 
at his discretion, ask any Bidder for clarification of the submitted Bid, including breakdowns of 
the unit rates. The request for clarification and the response shall be in writing, but no change in 
the price or substance of the Bid shall be sought, offered, or permitted. 
No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid 
opening to the time the contract is awarded. If the Bidder wishes to bring additional information 
to the notice of the Employer, it should do so in writing. 
Any effort by the Bidder to influence the Competent Authority in the Competent Authority’s bid 
evaluation, bid comparison or contract award decisions may result in the rejection of the Bidders 
‘Bid. 
 

3.21. Acceptance of Offer: 
Before acceptance, the successful Consultant-bidder will be called for negotiation by 
appropriate officers of MPBCDC. The documents related to such negations along with 
modified offer of the successful Bidder if any shall also form the part of contract. 
After such negotiations the acceptance of the offer may be sent to the consultant by 
email. Such intimation shall be deemed to be an intimation of acceptance of offer 
Bidder whose offer is accepted will have to complete the contract signing and 
formalities within 21 days from the date of intimation. In the event of the failure of 
the Bidder to sign the agreement within the stipulated time, the Security Deposit paid 
by the Bidder shall be liable to be forfeited. The acceptance of the offer shall also be 
liable to be considered as withdrawn. In that event the work will be awarded to the 
next or any other contractor whom the MPBCDC considers suitable. RFP Acceptance 
Authority reserves the right to reject any or all offers in full or part without assigning 
any reasons. 
 

3.22. Signing of Agreement for Engagement: 
Successful Bidder will have to sign the General Engagement Agreement with MPBCDC 
and Work Specific Agreement will be Executed after assign the Work. The 
documents/information submitted by the contractor during Offer Evaluation related to 
negotiations shall also form a part of the Agreement for Consultant and Work order. 
 

3.23. Forfeiture of EMD and Cancellation of Letter of Acceptance 
The letter of acceptance given to successful Bidder shall stand cancelled and EMD 
will be forfeited in following events and under such circumstances the RFP Acceptance 
Authority shall consider next lowest Bidder if he is found suitable and eligible. 
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 Successful Bidder fails to give various undertakings and declarations given 
in tender document. 

 Successful Bidder fails to sign Engagement Agreement in Prescribed Proforma. 
 

3.24. Other General Instructions: 
1. Incomplete Schedules/Forms and without necessary details and enclosures are 

liable to be rejected. 
2. The language for submission of document shall be English 
3. The enclosed Annexure shall be filled in completely and wherever no applicable 

it should be written as Not Applicable. 
4. The person signing the document submission on behalf of the Consultant-bidder 

shall enclose Power of Attorney duly authorized and notarized for the same. 
5. Financial data should be given in Indian Rupees only. 
6. In case the Applicant intends to give additional information for which specified 

space in the given format is not sufficient; it can be furnished in an enclosed 
sheet. 

7. All the pages of this document and Annexure should be signed and corrections 
should be counter signed by the authorized signatory. No over writing is 
permitted. 

8. MPBCDC reserves the right to cross check and confirm the information details furnished 
by the applicants in the document by making suitable communication with the concern 
authorities. 

9. MPBCDC reserves the right to annul the Tender Document process, or to accept 
or reject any or all the proposals in whole or part at any time without assigning 
any reasons and without incurring any liability to the affected Bidder(s) or any 
obligation to inform the affected Bidder(s) of the grounds for such decision. 

10. The document in complete in any respect or without supporting documents will 
be treated as non-responsive and is liable for rejection. 

 

3.25. Penalty Clause: 
If the contractual services are not completed and compliance report is not submitted 
on or before every month from the date of work order, then fine up to maximum 10% 
of the contract value shall be deducted from the fees payable against the bill. Further 
an amount maximum up to 10% of the contract value shall be considered as maximum 
penalty for breach of Contract Agreement conditions or unsatisfactory performance 
and/ or delay in adhering to the prescribed timelines to achieve the milestones 
prescribed for completion of Scope of Work. 
 

3.26. Final Decision-Making Authority 
The Competent Authority of MPBCDC reserves the right to accept or reject any or all 
the offers in part or full for this RFP without assigning any reasons thereof and his 
decision will be final. 
 

3.27. Amendment of RFP Documents: 
a) At any time prior to the deadline for submission of tenders, MPBCDC for any 
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reason whether at their own initiative or in response to a clarification required by 
any prospective Bidders may modify the RFP/Tender Documents. 

b) The amendment shall be part of the RFP/Tender Documents and will be notified 
by Procurement Website and will be binding on the prospective Bidders. 
 

3.28. General Term and Termination 
This Agreement shall become effective upon signing and shall terminate upon breach 
of the agreement. In case any information mentioned in the body of the agreement and 
in the attached ANNEXURES is misleading and/or incorrect, this agreement will be 
terminated immediately. Party sharing the misleading/misinformation will be 
accountable to pay all damages occurred to the other Party as the result of mislead 
and/or misinformation. Any breach of terms and conditions on the part of the 
Contractor shall be liable for termination of this contract by MPBCDC by serving 
notice of 30 days and in such case the contract shall stand terminated on the expiry of 
the said notice period. 
 

3.29. Force Majore 
No Party to this Agreement is responsible to any other Party hereto for non- 
performance or delay in performance of the terms and conditions hereof due to acts 
of God, acts of governments, riots, wars, strikes, fires, floods, explosions, pandemics, 
quarantine periods, court orders or similar causes beyond the control of the affected 
Party. 
Note: In the event of any unforeseen closure of work / holiday on any 
of the above days, the bids will be opened on the next working day 
without any further notice.
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SECTION  IV: EVALUATION OF PRPOSAL AND BID OPENING 
4.1. Opening of Bid 

Opening and Evaluation of Bids: The Authority will open Bids at 17.00 Hrs (IST)  on the 
specified date for opening as in Clause 2.2 of RFP specified and in the presence of the 
Bidders who choose to attend. 
 

4.2. Tests of Responsiveness: 
The only Technically qualified bids shall be considered for the opening of their Prize bid. 
The Authority reserves the right to reject any Bid which is non-responsive and no request 
for alteration, modification, substitution, or withdrawal shall be entertained by the 
Authority in respect of such Bid. 
 

4.3. Evaluation of Technical Proposal: 
After ensuring the eligibility as stipulated, the Technical Proposal will be evaluated based 
on Applicant’s experience, its understanding of TOR, proposed methodology and Work 
Plan, and the experience of Key Personnel. Only those Applicants whose Technical 
Proposals score 75 marks or more out of 100 shall qualify for further consideration and 
shall be ranked from highest to the lowest based on their Technical Score (ST). 
The scoring criteria to be used for evaluation shall be as follows: 

 
Sr. 
No. 

Evaluation Criteria Points 

1. Financial Capabilities 
 The Bidder should have an average annual Turnover of Minimum Rs. 2 Cr. 

for the last 5 Financial Years 
(05 

max) 
Above Rs. 5 Cr. 5 
> Rs. 5 Cr. – Rs. 3 Cr. 3 
>= 3 Cr. 2 

Total (Financial Capabilities) 05 
2. Technical Capabilities 

A. Should have worked in the capacity of Project Management Consultant 
for pack house and cold storage facility fulfilling following minimum 
criteria in last 5 years: 

A) project of total capacity 1600 MT 
B) projects of 1000 MT each 
C) projects of 800 MT each. 

(10 
max) 

Above 1600 Mt. 10 
> 1000 Mt. Mt – 1600 Mt  6 
>= 800 Mt. 4 
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B. mixed-use Development Project (including industrial and warehousing 
project, Cold Storage facility), duly completed with single client, over 
the past 5 years and handed over, with a minimum cost of Rs. 25 Crores 
in one geographic location, in Maharashtra. 

(10 
max) 

Above 25 Cr. 10 
> Rs. 20 Cr. – Rs. 25 Cr. 6 
<= Rs. 20 Cr. 4 

C. Staff Strength of Organization (in‐House staff excluding freelance) to 
comply with the project scale 

(10 
max) 

Above 20 staff 10 
Above 10 staff – 20 staff 6 
> = 10 staff 4 

Total (Technical Capabilities) 30 
Note: (I) Any 2 out of 2.A, 2.B, 2.C, are minimum technical eligibility criteria. 

(II)C is a mandatory criteria and unavailability of the same will result in non‐ 
qualification 
3. Key Personnel 
Key Personnel in the team for the Project based on: (i) The relevant qualification, (ii)And 
relevant work experience in projects of similar nature (Max 30) 
(i) Architect  

The minimum qualifications for an Architect shall be the qualifications 
as provided in the Architects Act, 1972 and should be registered with 
the Council of Architecture with valid membership. Such registered 
Architects shall not be required to again register their names with the 
Authority. However, he shall submit the registration certificate to the 
Authority with self-attested & affidavit for non-Disciplinary action. 

Max 07 

Educational Qualification with Postgraduate or Equivalent 07 
Educational Qualification with Graduate or Equivalent 05 

(ii) Licensing Engineer:  
The qualification for Licensing Engineer shall be the corporate 
membership (Civil) of the Institution of Engineer or such Degree or 
Diploma in Civil or Structural Engineering or equivalent with 10 yr of 
experience in the field of land and building planning. 
OR 

      Diploma in Civil Engineering or Diploma in Architectural Assistance ship 
or equivalent qualification, having experience of 10 years in the field of 
land and building planning. 

Max 04 

Educational Qualification with Graduate or Postgraduate or Equivalent 04 
Educational Qualification with Diploma in Civil Engineering or Diploma 
in Architecture or Equivalent 

03 

(iii) Infrastructural Expert: - 
B.E. / M.E./M. Tech/ Equivalent, Experience-10 years. 

03 
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(iv) Sr. Structural Engineer: - 
B.E. Civil/ M.E./M. Tech/ Equivalent, Experience-10 years. 

03 

(v) Quantity Surveyor: - 
B.E. / Diploma in civil engg. Or Equivalent, Experience-10 years. 

3 

 
(vi) 

Geotechnical Expert: - 
B.E. / M.E./M. Tech/ Equivalent with Degree in Geo- Technical 
Engineering, Experience-10 years. 

 
3 

(vii) Environmental Expert: - 
B E / M.E./MTech Environment/ Equivalent Experience-10 years. 

3 

(viii) Legal Expert: - 
Bachelor/ Equivalent Experience-10 years. 

3 

(ix) Mechanical Engineer  
Bachelor/ Equivalent Experience-10 years. 

03 

(x) Financial Analyst  
Bachelor/ Equivalent Experience-10 years. 

03 

Total (Key Personnel) 35 
4. Methodology and Approach (20 Marks) 

1 About Organization and Understanding of Scope of Work in Brief 20 
2 Detailed Work Plan and Methodology 10 
  Total (Methodology and Approach) 30 

 
4.4. Evaluation of financial proposal 

1. Bidders should necessarily give the financial details in the formats given in this RFP. 
All the financial details should be given in the prescribed format only and in 
accordance with the details and terms and conditions as mentioned in the RFP (hence 
the bidder is expected to understand the RFP in all respects).   

2. The Bidder is expected to price all the items and services sought in the RFP and 
proposed in the Technical Proposal. The Bid should be comprehensive and inclusive 
of all the services to be provided by the Bidder as per the scope of his work and must 
cover the entire Contract Period. 

3. MPBCDC may seek clarifications from the Bidder on the Technical Proposal. Any of 
the clarifications by the Bidder on the Technical Proposal should not have any 
commercial implications. The Financial Proposal submitted by the Bidder should be 
inclusive of all the items in the Technical Proposal and should incorporate all the 
clarifications provided by the Bidder on the Technical Proposal during the evaluation 
of the technical offer. 

4. Financial Proposal shall not contain any technical information and should be 
unconditional. 

5. The bid price will include all taxes and levies and shall be in Indian Rupees and 
mentioned separately. 
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4.5. Evaluation Methodology 
MPBCDC will evaluate the proposals based on the marking scheme given above. The score 
(Pe) for Technical Proposal would be the arithmetic sum of the marks assigned to the 
Bidders under each of the parameters listed above. Only those consultants whose technical 
proposal total     score is 75 or above shall be qualified and shall be considered for the next 
stage of evaluation. 
The Financial Proposals of the Bidders who qualify technical evaluation shall be opened. 
The Financial Proposals shall be opened publicly in the presence of the consultants’ 
representatives. 
 
The Financial Proposals shall be given scores as follows: 

Pf = 100 X Financial Proposal of Lowest Bidder / Financial Proposal of 
Bidder under consideration. 
The Weights given to the Technical and financial proposal area as follows: 

1. Technical Proposal: 80% 
2. Financial Proposal: 20% 

The Composite Score shall be computed as follows: 
Composite Score = (Pe X 0.8) + (Pf X 0.2) 
The Bidder obtaining the highest Composite Score would be declared as the Preferred 
Bidder. The financial proposal for disqualified consultants shall be unopened. MPBCDC 
shall simultaneously notify the consultants that have secured the minimum qualifying 
mark, indicating the date and time set for opening the Financial Proposals. 
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SECTION V: SCOPE OF ENGAGMENT 
5.1. Background: 

The Mahatma Phule Backward Class Development Corporation is set up by the Govt. of 
Maharashtra as on 10th July 1978 for the economic upliftment of scheduled Castes and Nav- 
Buddhas MPBCDC is known for its pioneering & innovative welfare- oriented programs & 
schemes for the backward class communities. 
Mahatma Phule Backward Class Development Corporation (MPBCDC) aims to deal socio-
economic and educational upliftment of the Scheduled Castes, and Backward classes in the 
State of Maharashtra and implement schemes and programs of any department or agency of 
such department of Govt. of India (GoI) and its agencies and Govt. of Maharashtra (GoM) for 
All entrepreneurship and skill development to achieve or fulfil any objects of this company 
including but not limited to forward back linkage integration, setting up of business by start-ups 
of weaker and schedule caste persons and making them available funding, financing and 
accounting systems, secretarial practices and audit supports system, legal frame work and all 
incubation support ecosystem to make them self-sustainable entities or groups of entrepreneurs 
or companies. Govt. of Maharashtra's schemes and and socio-economics socio-eco projects for 
uplifting Schedule caste people etc. 
This project proposal outlines the establishment of an energy-efficient Common Facility Center 
(CFC) cum Cold Storage at Ratnagiri / Jalagaon / Nashik / Nagpur with a each capacity of 6000 
tonnes. The facility will integrate modern storage, processing, and export infrastructure while 
optimizing energy usage through a solar power project. The project aims to minimize post-
harvest losses, increase export quality, and ensure profitability for farmers. 
 
The project is funded 90% by the Mahatma Phule Backward Class Development Corporation 
Ltd., Through PM-AJAY Scheme Grant In Aid Fund of central government under the Ministry 
of Social Justice and Special Assistance, Government of Maharashtra and Government of India. 
The remaining 10% will be contributed by local Farmer Producer Companies (FPCs) and other 
stakeholders. Additionally, the project will implement solar energy to reduce operational costs 
and improve environmental sustainability. 
 
3. Key Stakeholders 
Mahatma Phule Backward Class Development Corporation Ltd. 

 Local Farmers 
 Farmer Producer Companies (FPCs) 
 Supply Chain Managers 
 Exporters 
 Solar Power Providers 
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4. Technical Specifications 
 Facilities to be Established 
1. Cold Storage Facility: 

 Capacity: 6000 Metric Tons 
 Temperature Control: 13-14°C to prevent premature ripening. 
 Humidity Control: 90% Relative Humidity for optimal storage. 

 
2. Processing and Sorting Unit: 

 Automated grading and sorting machines. 
 Washing and packaging systems. 

 
3. Solar Energy Project: 
o Capacity: 500 kW solar power plant (estimated based on energy consumption 

requirements). 
o Annual Energy Generation: Approx. 800,000 kWh (units) annually, covering around 

70% of the facility's electricity needs 
o System Components: Solar PV panels, inverters, charge controllers, battery storage 

(optional for backup), and grid tie-in systems. 
 

4. Ripening Chambers (optional): 
o Ethylene-based chambers for controlled ripening. 

 
5. Transport & Logistics: 

o Efficient handling equipment (forklifts, pallet jacks). 
o Refrigerated trucks for distribution to export markets 
 

5. Area Requirements 
To accommodate the cold storage, processing units, and solar power project, the following 
requirement is to be consider: 
 

 Facility Area 
 Cold Storage Unit 
 Grading and Sorting Area 
 Packaging Area 
 Ripening Chambers (optional) 
 Solar Plant Installation 
 Loading and Unloading Zone 
 Administrative Offices 
 Utility Areas (Water, Power, etc.)  
 Laboratory/Quality Control Area  
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6. Energy Consumption and Solar Project 
 
a. Estimated Energy Consumption 
The facility will have significant energy requirements, primarily due to the cold storage and 
processing units. Below is a breakdown of the estimated power consumption: 
 
Component   Power     Daily  Energy  

Requirement(kW)   Usage   Consumption 
(hours)  ( kWh/Day) 

 
 Cold Storage (6000 tonnes)  150 Kw  24 hours  3,600 kWh 
 Processing Unit   50KW   10 hours  500 kWh 
 (Sorting, Packaging) 
 Lighting and Utilities   25 Kw   10 hours 250 kWh 
 Administrative Office   10 Kw   8 hours  80 kWh 
 Total Daily Energy    235 Kw    4,430 kWh/day 
 Consumption 

 
b. Solar Power Generation 
To reduce reliance on grid electricity, a 500 kW solar power plant will be installed. This plant 
is expected to generate: 

 Daily Solar Energy Production: Approx. 2,500 kWh/day 
 Annual Solar Energy Production: Approx. 800,000 kWh/year 

This will cover approximately 56-60% of the facility's energy needs. The remaining power can 
be sourced from the grid, and battery storage can be added to provide backup during low solar 
production periods (optional). 
 
7. Machinery and Equipment 

 Cold Storage Units 
 Grading and Sorting Machines 
 Packaging Equipment 
 Ripening Chambers (Optional) 
 Power Plant (500 kW capacity) and Handling Equipment 
 Control Equipment 
 Utilities (Water, Power Backup, etc.) 

 
8. Finance 

 Mahatma Phule Backward Class Development Corporation   90% 
 FPCs/Farmers/Other Stakeholders                                                        10% 
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5.2. Objectives  
To appoint a qualified Project Management Consultant (PMC) to oversee 
the & Establishment of CFC -Integrated Pack House & Cold Storage facility 

at Ratangiri / Nashik /Jalgaon / Nagpur in Maharashtra State.  

a) DPR and financial, Model preparation, b) Bid Advisory Services and c) 
Project Management Consultancy includes Architectural and Engineering 
Services. 
 

5.3. Detailed Scope of Work 
 Regulatory Compliance and Permissions  

Land Acquisition : Assist in identifying and acquiring suitable land adhering to zoning and 
environmental regulations & land in the Orange category industrial zone ownership or long term 
lease is sought. 
 
Environmental Clearances: Conduct Environmental Impact Assessments (EIA) and obtain 
necessary clearances from the Maharashtra Pollution Control Board (MPCB). 
 
Consent to Establish and Operate: Secure 'Consent to Establish' and 'Consent to Operate' permits 
from MPCB.  
 

APEDA Registration: Agricultural and Processed Food Products Export Development Authority  
 
Additional Permits: Obtain Hazardous Waste Management Authorization, Factory License, 
Trade License, Fire Department Approval, and No Objection Certificates (NOCs) from local 
authorities. 
 
 Facility Setup and Operations 
Machinery Selection: Recommend and oversee the procurement of certified de-polluting 
equipment, dismantling tools, and shredders. 
 
Infrastructure Development: Design and supervise the construction of facilities, including de-
pollution zones, dismantling areas, storage sections, and waste treatment systems. 
Operational Workflow: Develop standard operating procedures (SOPs) for de-pollution, 
dismantling, segregation, bailing/shredding, and storage of scraps. 

 
 Training a capacity Building  

Staff Training: Organize training programs for staff on environmental compliance, safety    

protocols, and operational procedures. 
Stakeholder Engagement: Engage with local communities, government bodies, and other  
stakeholders to ensure smooth project implementation. 

  
 Monitoring and Reporting 
Progress Tracking: Establish mechanisms to monitor project milestones, timelines, and budgets. 
Reporting: Provide regular reports to MPBCDC detailing project status, challenges, and  
recommendations. 
 

The entire scope of the assignment is broadly divided into four groups namely. 
A. Preparatory Services 
B. Architectural Planning and Design 
C. Approval Services 
D. Consultancy / Advisory 
E. Supervision During Construction Period or EPC Contract. 
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A. Preparatory Services - Study all available information about the project from all 

available sources and data provided and work out conceptual Building Plan and 
architectural/services design of project. The objective under preparatory services is to 
finalize a set                                  of conceptual Project plan, Architectural and Engineering services design 
within the feasibility parameters in an iterative manner. 
 

B. Regulatory Compliance and Permissions 
 Land Acquisition: Assist in identifying and acquiring suitable land adhering to 

zoning and environmental regulations. 
 Environmental Clearances: Conduct Environmental Impact Assessments (EIA) and 

obtain necessary clearances from the Maharashtra Pollution Control Board 
(MPCB). 

 Consent to Establish and Operate: Secure 'Consent to Establish' and 'Consent to 
Operate' permits from MPCB. ) for Development & Establishment of  CFC -

Integrated Pack House & Cold Storage facility.  
 Additional Permits: Obtain Hazardous Waste Management Authorization, Factory 

License, Trade License, Fire Department Approval, and No Objection Certificates 
(NOCs) from local authorities. 

 
C. Licensing & Regulatory Requirements 
1. APEDA Registration: For export approval. 
2. FSSAI License: For food safety compliance. 
3. Cold Storage License: Issued by the state. 
4. Solar Power Plant Installation Approval: Compliance with state and central renewable energy 

regulations. 
5. To ensure compliance with all regulatory requirements and environmental standards. 
 To facilitate the selection and installation of suitable machinery and infrastructure for the  
 CFC Integrated Pack House & Cold Storage facility 
6. To develop comprehensive financial models for the project's sustainability and profitability. 

 
D. Facility Setup and Operations 
 Machinery Selection: Recommend and oversee the procurement of certified de-polluting 

equipment, dismantling tools, and shredders. 
 Infrastructure Development: Design and supervise the construction of facilities, including 

de-pollution zones, dismantling areas, storage sections, and waste treatment systems. 
 Operational Workflow: Develop standard operating procedures (SOPs) for Development 

& Establishment of  CFC - Integrated Pack House & Cold Storage facility.  
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E. Architectural planning, designing & drawings – Preparation of architectural 
designs and drawings of all units / buildings including all ancillary buildings (viz. Security 
cabin, Electrical substation, amenity space, compound wall, Gates etc. as per UDCPR 2020 
amended till date), on site services i.e., all infrastructural work within the Project boundary 
along with its interface with infrastructure. The detailed structural designs and drawings, 
MEPF services, HVAC (Heat, ventilation, and air conditioning) services, electrical works, 
PA system, CCTV surveillance, solid waste disposal mechanism, rainwater harvesting, 
landscaping, Fire NOC Plan, interior with furniture etc. This will        also include perspective 
views, 3D digital views, walk through for design approvals and brochure. 
 

F. Training and Capacity Building 
Staff Training: Organize training programs for staff on environmental compliance, safety protocols, 
 and operational procedures. 
 

G. Approval Services: Obtaining statutory clearances from various departments / 
Authorities concerned. It includes all expenses towards Fire authority Clearance testing, 
field investigation, soil exploration etc. as required for processing & obtaining statutory 
clearances. This includes inter alia environmental  clearance, Technical Sanction AAI 
NOC, development permissions and technical approval for Development & Establishment 

of  CFC -Integrated Pack House & Cold Storage facility etc.  
 

H. Consultant Advisory Services: Assisting FC in business plan preparation, assisting in 
implementation agency formulation process, assisting in bidding process towards 
implementation of project. 
 

I.  Financial Modelling 
 Cost Estimation: Prepare detailed estimates covering capital expenditure (CAP and 

operational expenditure (OPEX). 
 Revenue Projections: Analyze potential revenue streams from recycled material resale of 

parts, and other avenues. 
 Profitability Analysis: Conduct Return on Investment (ROI) and break-even 
 analyses to assess financial viability. 
 Funding Strategies: Identify potential funding sources, including government schemes, 

private investors, and financial institutions. 
 Stakeholder Engagement: Engage with local communities, government bodies, and other 

stakeholders to ensure smooth project implementation. 
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For successful implementation of the assignment, the scope of work is also 
classified in seven stages as under: 
Stage-I: To develop conceptual Project plan, architectural and services design along with 
block cost estimates. 
Stage-II: To undertake such level of detailing including block cost estimate at each level 
of detailing /development of the project as required by MPBCDC by submitting 
walkthrough, 3D views, and drawings as required, of the Project plan and 
architectural/services design, which are approved by the MPBCDC. 
Stage-III: Upon finalization of composition of planning submit preliminary designs 
drawings for input from authorities, such as statutory authorities, engineering, Structural, 
MEPF etc. 
Stage-IV: Detailed Architectural and Engineering design and obtaining of all statutory 
clearances/ Permissions etc. 
Stage-V: Detailed engineering design as per the approved clearances by various authorities 
and preparation of detailed estimate, certification of built up and carpet area, preparation of bid 
documents for selection of agencies for implementation of project etc. 
Stage-VI: Overall project (Engineering & Architectural Services) monitoring (Project 
Management Consultancy) including necessary revisions as per the site requirement etc. 
Supervision, Site Visits, Monitoring, Execution During Construction Period etc. 
Stage-VII: Assisting MPBCDC with input drawings such as plans, elevations, amenities 
list, landscapes, submission of maintenance manual, certification of as built drawing etc. 
It has been envisaged that the work under Stage-I, II, III shall lead to the formation of 
implementation agency, the finalization of conceptual Plan/Design and the business plan. 
The remaining stages are constituted of the completion of detailing, approvals, and actual 
implementation of the project to Completion & Obtaining Occupation Certification etc. 

 
A. Preparatory Services: 

1. Review all the relevant information as provided including related policy notifications, 
Central Govt. Guide Line unified UDCPRs, allied applicable development regulations, 
DP remarks, environmental aspects (e.g., CRZ, Forest, Mangroves, wetland implications 
Blue-Red Line), relevant Impact assessment reports, Permissible FSI. 
 

2. To study the following data, or made available by the consultant: - 
a. Sanctioned Regulation, relevant impact assessment reports, inter alia pertaining 

to Project Purpose. 
b. Sanctioned Development Plan 
c. Existing land use in and around the project area. 
d. Study of existing infrastructure, accessibility, circulation pattern and parking, 

activity distribution, inter-connectivity, and external linkages. including the 
following: 

I. Neighborhood road network. 
II. Detailed road sections. 
III. Circulation and parking strategy. 
IV. Street character 
V. public transport routes, if any. 
VI. Pedestrian movement systems. 

 
e. Review and analysis of existing Geo-technical and Geo-environmental data. 
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3. The consultant shall study in detail the natural drainage scheme falling in the project as 

well as overall area drainage requirement along and across the plots to arrive at the 
requirements of storm water drains, cross drainage structures for the proposed road based 
on hydrological norms prescribed by Competent Authority. The same will have to be 
vetted by concerned authorities in context of existing storm water lines, sewer system, 
water supply etc. 
 

4. To carry out at relevant stage, the Environmental survey to understand the potential impact 
of environmental factors on real estate and construction developments. 

 
 

5. To identify water, sewerage & power tapping possibilities from existing network. To 
assess the impact on existing infrastructure, and assess the gap in provision, indicating 
cost implications. 

6. Conduct a detailed Strength, Weakness, Opportunities and Threats (SWOT) analysis of 
the proposed site in terms of infrastructure and other relevant factors. 

7. Study of Physical, Geographical, Political, social & Demographical setting of the 
locality under consideration from planning perspective. 

8. Enlist comprehensively the permissions required for implementation and the 
authorities concerned to apply for clearance etc. 

 
B. Architectural Planning and Design and Drawings: 

Understanding in brief, urban context, study of existing infrastructure, utilities, and services 
to integrate with proposed infrastructure, project planning and phasing, finalizing the areas 
required for various infrastructure, utilities and services, preparation of submission 
drawings, tender drawings, execution. 

 
1. To Study Site evaluation and analysis report including identification of existing 

physiographic and other natural features. 
 

2. Review the Geo-spatial Survey and GIS Map with CIMS/ topographic survey report of 
the baseline survey report and close traverse survey details along with the photographs of 
important locations which is expected to include GPS benchmark, GTS benchmark, 
triangulation network points, temporary benchmarks etc. In case of any observed 
inadequacy, need additional data to make it comprehensive. 
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3. The Project Plan for these areas shall provide the following: 
a. Infrastructure strategies. 
b. Preliminary proposal for development, conceptual land use plan and ecological 

footprint. 
c. Prepare detailed land use statement and a plan as per Central Govt. guidelines for CFC 

- Integrated Pack House & Cold Storage facility  
Facility Area 
Cold Storage Unit 
Grading and Sorting Area 
Packaging Area 
Ripening Chambers (optional) 
Solar Plant Installation 
Loading and Unloading Zone 
Administrative Offices 
Utility Areas (Water, Power, etc.)  

Laboratory/Quality Control Area  
 

d. In Transportation Design, the Plan will cover the following: 
• Design of internal roads, footpath, drains & other roadside infrastructure within 

the complex duly integrated with the existing infrastructure. 
• The consultant shall submit ten copies of the comprehensive report and 

drawings on road design and specification covering various aspects such as 
geometric design of road, pavement design, at grade and grade separated 
intersections, cross drainage structures, parking details, junction details, entry-
exit locations as well as other related road elements. 
 

e.  Preparation of final submission drawings for permissions, Tender drawings, 
detailed working drawings for execution, and as built drawings as per execution on 
site for all the buildings in the layout of Project. 

i) Site plans/Building layout plan with internal roads, pathways, parking, open 
spaces, gardens, landscape elements, ancillary buildings, entry and exit, 
compound wall, security cabins, substations etc. 

ii) Plans, Elevations, Sections of all the buildings in the layout plan. 
iii) Material Specifications of all the buildings and structures, landscapes, 

elements in the layout plan including compound wall and gate etc. 
iv) 3D views for design approval only. 

 
f. Coordination with authority for  Drainage, Sewerage, Water supply, power supply 

and backup DG set / rooftop solar power services etc. 
g. Co-ordination of drawings for finalized landscape, street furniture and graphic 

signage. 
h. Furnish report including implementation/ phasing strategy. 
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i. Preparation of Submission drawings for development permissions, working 
drawings for tender/execution purpose, as built drawings as per site conditions for 
final record 

j. Preparation of detail material specifications in consultation with PWD 
 

4. On approval of the Final Project Plan and Architectural Design the Consultant shall 
provide following detailed submissions: 

I. Layout and site development report. 
II. Architectural design & drawings for all structures 
III. Structural Engineering designs & drawings of all structures 
IV. Sanitary, plumbing, drainage water supply and sewage designs for all structures 
V. Electrical network designs & drawings. Fire-fighting design layout of site and 

all buildings in the layout plan. 
VI. Heating, ventilation, and air-conditioning designs (HVAC) 
VII. Landscape design & drawings and development. 
VIII. Indicative machinery layout for development of CFC -Integrated Pack House 

& Cold Storage facility. 
IX. On site Infrastructure drawings and layouts includes compound wall, gates, etc. 
X. Preparation of tender documents based on State Schedule of Rates (SSR) / 

Lump sum as applicable for the identified area. 
XI. Signage for entire project. 
XII. Area lighting on site, common areas etc. 

 
5. Consultant to submit necessary details to Proof Consultant for proof checking of structural design 

and drawing from IIT(B)/VJTI for all designs and drawings. 
6. Sign-off, the BIM model as prepared by the implementing agency after satisfaction of the 

designed model meeting requirements and correctness as per consultant. 
7. Preparation and submission of preliminary and detailed Cost Estimates, Bill of 

Quantities, item wise specifications, Quality Assurance test, ranges of important material 
etc and Tender documents: These shall conform to SSR /National Building Code norms. 
Reference shall be furnished in case of Market Rate for non-schedule items with detailed 
specifications. Etc. & working out unit cost for building & or on-Site works. 

8. Preparation of bid document, assisting bidding process with reply to queries to 
acceptance of bid stage. 
 

9. The bidder shall prepare the following: 
a) Provide walkthroughs, 3D Images, Conceptual layouts, for the entire project plan, along 

with the surrounding area highlighting the salient features of planning and design of 
project. 

b)  Providing input data to the MPBCDC develop a scale model.  
 

10. Periodic architectural site supervision and coordination with contractors and 
site team for 

a. Issuing timely Good for Construction drawings. 
b. Finalization of Quality assurance manual. 
c. Modification of plans layout during execution as required under any 

untoward situations. 
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d. Architecture related matters about detailing, inadequate data etc. 
e. Overall project monitoring Also Project Management consultancy w.r.t to quality. 

 
11. Certification of as built drawings. 
 

C. Approval Services 
a. Obtain all statutory/local clearances required for project as per GOM policy. 
b. Preparing Building plans and drawings (Submission Drawings) as per UDCPR 

2020/Central Govt Guidelines for for development of CFC -Integrated Pack House & Cold 

Storage facility. 
c. Issuance of certificate about phase completion for availing finance from MPBCDC. 
d. Licensing and coordinating services for all works related to approvals and NOCs from 

appropriate authorities. 
e. Submission of plan the plans/proposals and designs & drawings including modifications 

thereto, if any, suggested/recorded by the various authorities doing approval process to be 
considered by the Consultant. 

f. Co-ordination towards proof checking of designs and drawings for structures, services, 
construction methods, temporary works, enabling arrangements assisting MPBCDC 
obtaining approvals from government departments statutory clearances/ permissions etc. 

g. Preparing the inventory of completed assets (Building & Infra) etc. 
h. Preparing estimate for technical sanction obtain from PWD etc. 
i. Preparing interior work including machinery etc.   

 
j. Timeline 

The project is expected to be completed within 18 months from the date of contract signing. with the 
following milestones:  
 

PHASE ACTIVTY  Duration  
PHASE 1 Land acquisition, Licenses Approval  1-6 Months 
PHASE 2 Construction of facilities, installation of solar and 

machinery 
6 – 12 Months 

PHASE 3 Trial runs and operations commencement 12-18 Months 
 
 

D. Consultant Advisory Services: 
a. Assisting in implementation agency formulation process, 
b. Assisting in bidding process towards implementation of project. 

 
E. Projcet management consultancy 

a. Supervision and Compliance: Planning, designing, and supervising the construction 
activities, including site visits during the construction period (and any extensions), ensuring 
the EPC contractor's work complies with QA/QC standards and all required tests meet 
specified parameters. 

b. Billing and Verification: Preparing and verifying the EPC contractor’s bills for submission 
to the department as required, ensuring accuracy and compliance with project requirements. 
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Stage Wise Details About Scope of Work: 
A. Preparatory Services - Study all available information about the Project by the 

consultant or directly available with the consultant and working out conceptual project 
plan and architectural/services design of project. Objective under preparatory services is 
finalize a set of conceptual project plan, architectural and engineering services design This 
includes the following components: 

 Submission of first draft conceptual project plan and architectural design with 
block cost. 

 Modification /revisions in plan and block cost as per MPBCDC 
 Submission of final conceptual project plan and architectural design 

Completion of balance Preparatory Services. 
 

B. Architectural planning, designing & drawings- 
Preparation of architectural designs and drawings of including all ancillary buildings 
(viz. Security cabin, Electrical substation, amenity space, compound wall, Gates etc. as 
per UDCPR 2020 amended till date), on site services ii.e., all infrastructural work within 
the scheme boundary along with its interface with city level infrastructure. The detailed 
structural designs and drawings, MEPF services, HVAC (Heat, ventilation, and air 
conditioning) services, electrical works, PA system, CCTV surveillance, solid waste 
disposal mechanism, rainwater harvesting, landscaping, interior work with machinery  
etc. This will also include perspective views, 3D digital views, and walk through for 
design approval only. This scope is broadly divided into segments B1 and B2 as detailed 
under: 
 

B1: Initial Stage 
(i) To assist for detailing including block cost estimate at each level of detailing / 

development of the plan as required by PWD for this purpose. 
(ii) Providing project walk through, 3D images for understanding of design, and design 

approval. 
(iii) Certification of built-up area, carpet area, construction area, FSI calculation etc. 
(iv) Submission of design drawings for initiation of the statutory process. 
(v) Modification and revisions in design and drawings as an outcome of statutory 

clearances. 
(vi) Proof checking of designs and drawings of all elements namely, structural, and that 

all on site works from approved agency. 
(vii) Preparation of detail estimates based on current SSR including providing 

specifications and makes for various items to be incorporated in the work, quality 
assurance manual, indicating range of important finishing material, working out 
unit price, processing the proposal for technical sanction and administrative 
approval from competent authority of MPBCDC and PWD. 

(viii) Preparation of bid document. 
(ix) Assisting in bidding process from its inviting stage to acceptance stage. 
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(x) Assisting for bid evolution process. 
(xi) Submission for C.C, and initiation of execution stage. 
(xii) Issuance of GFC drawings for the contractors engaged by MPBCDC. 
(xiii) Obtaining fire NOC/Environmental NOC 
(xiv) Providing input drawings such as plans, elevations, amenities list, landscape 

drawings and unit areas and count. 
(xv) Obtaining technical sanction from PWD Authority. 

 
B2: Implementing stage. 

Architectural, planning designing and drawings at actual execution stage. 
(i) Overall project monitoring (but not project management consultancy) including 

necessary modification, revisions in the designs and drawings to study with the site 
conditions & MPBCDC requirement. 

(ii) Overall quality inspection with monthly project site visits of quality, workmanship. 
(iii) Signing off the BIM Model as prepared by the Implementing agency after satisfying 

the requirements as per the project stage. 
(iv) Certification of as built drawings. 
(v) Submission of building maintenance manual for each type. 

 

C. Approval services 
Obtaining statutory clearances from various departments/Authorities concerned. This 
includes inter alia environmental clearance, RERA registration, AAI NOC, permissions, 
etc. This includes inter alia the following components: 

i. Environmental clearances. 
ii. APEDA Registration: For export approval  
iii. APEDA Registration: For export approval. 
iv. FSSAI License: For food safety compliance. 
v. Cold Storage License: Issued by the state. 
vi. AII Height approvals. 
vii. Layout approval and development permission inclusive of CC, 

plinth, OC etc. 
viii. Other clearances like technical sanction by the PWD. 

 

D. Consultant Advisory 
1. To work in co-ordination with MPBCDC till finalization of 

Implementation Agency namely. 
a) Assisting in bidding process for pre and post selection stages of the 

contractor. 
b) Framing contract agreements, documentation as per MPBCDC requirement 
c) Evaluation of offers received during various bidding process and 

finalization of successful bidder/s 
2. To work in co-ordination with subsequent to finalization of  Implementation 

Agency, namely 
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a) Making complete list of assets upon execution 
b) Preparation of maintenance manual 
c) Assisting in claims/ arbitration /litigation. 

3. Evaluation of qualification/proposal submissions by Bidders and finalization 
of successful bidder with signing of Agreement. 

4. Making a complete list of assets created upon execution of the project. 
5. Providing maintenance manuals with dos and don’ts, assisting in visualizing the 

maintenance and duration, of major repairs, replacement. 
 

E. Project Management Consultancy 
 The work includes planning, designing, and supervision during the construction period. It 

involves site supervision and site visits as required by the department throughout the 
construction phase, including any extensions to the construction period. The scope also 
covers supervising the work of the EPC contractor in accordance with QA/QC standards, 
ensuring all required tests are conducted and meet the specified parameters. Additionally, 
the preparation and verification of the EPC contractor's bills will be carried out and submitted 
to the department as and when required, ensuring accuracy and completeness. 

 
5.4. Payment Schedule: 
Sr. 
No. 

Particula
rs 

Percentage Cumulative 

 (I)Pre RFP activists (60%)   
1. (A1) Preparatory Services - 

Study all available information about the scheme from all 
available sources and data provided by MPBCDC and work 
out conceptual project plan and architectural/services design 
of project. Objective under preparatory services is finalize a 
set of conceptual project plan, architectural and engineering 
services design within the feasibility parameters This includes 
the following components: 

10% 10% 

Submission of first draft conceptual project plan 
and architectural design with block cost 

30% of A1  

Modification /revisions in plan and block cost for Finance from 
MPBCDC 

30% of A1  

Submission of final conceptual project plan and architectural 
design 

20% of A1  

Completion of balance Preparatory Services 20% of A1  
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2. (B) Architectural planning, designing & drawings at 
initial stage – Preparation of architectural designs and 
drawings of all units/buildings including all ancillary 
buildings (viz. Security cabin, Electrical sub- station, amenity 
space, compound wall, Gates etc. as per UDCPR 2020 
amended till date), on site services i.e. all infrastructural work 
within the scheme boundary  along with its interface with city 
level infrastructure. The detailed structural designs and 
drawings, MEPF services, HVAC (Heat, ventilation, and air 
conditioning) services, electrical works, PA system, CCTV 
surveillance, solid waste disposal mechanism, rainwater 
harvesting, landscaping, etc. This will also include 
perspective views, 3D digital views, walk through for design 
approvals. 

  

This scope is broadly divided into segments B1 and B2 as 
detailed under: 

  

(B1) Initial Stage 20% 30% 

To work out and undertake such level of detailing including 
block cost estimate at each level of detailing /development 
of the plan. 

5% of B1  

Providing project walk through, and scheme renders for 
design approval. 

5% of B1  

Producing preliminary designs drawings, coordinated with 
the client and relevant agencies. 

5% of B1  

Certification of built-up area, carpet area, construction area, 
FSI calculation etc. 

5% of B1  

Submission of drawings set for start of statutory approval. 5% of B1  
Modification and revisions in design and drawings as an 
outcome of statutory clearances. 

3% of B1  

Detail engineering including structural, MEP etc as per the 
approved clearances and preparation of bid documents. 

30% of B1  

Proof checking of designs and drawings of all elements 
namely,  structural, and site works from approved agency of 
Client, such as IIT and VJTI 

5% of B1  

Preparation of detail estimates based on current SSR 
including providing specifications and makes for various 
items to be incorporated in the work, quality assurance 
manual, indicating range of important finishing material, 
working out unit price, processing the proposal for 
Technical sanction and administrative approval from 
competent authority of PWD. 

15% of B1  

Preparation of bid document. 3% of B1  
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Assisting i n  bidding process from its inviting stage to 
acceptance stage. 

3% of B1  

Assisting for bid evolution process, and selection of 
implementing agency. 

3% of B1  

 Submission of updated drawing as per statutory inputs for 
further approvals and NOC’s. 

5% of B1  

Issuance of preliminary GFC drawings for the contractors 
engaged by MPBCDC 

5% of B1  

Assisting the marketing agency with input drawings of the 
project limited to plans, elevations, list of amenities, 
Landscape     drawings, Unit counts, RERA and Pure Carpet 
areas, or any additional data mutually agreed upon. 

3% of B1  

(B2) Implementation stage 10% 40% 
Architectural, planning designing   and   drawings   at   actual 
execution stage. 

  

Overall project monitoring (but not project management 
consultancy) including necessary modification, revisions in 
the designs and drawings to study with the site conditions / 
Client’s requirement. 

60% of B2  

Overall quality inspection with monthly project site visits 
of quality, workmanship. 

10% of B2  

Providing sign-off, for project implementation through BIM 
model developed by Implementing agency. 

10% of B2  

Certification of as built drawings. 10% of B2  
Submission of building maintenance manual for each type. 10% of B2  

3. (C1) Approval services 
Obtaining statutory clearances from various 
departments/Authorities concerned. (Any testing, survey, 
investigation required shall be as per actual paid extra). This 
includes inter alia environmental clearance, RVSF 
registration, 
AAI NOC fire NOC, development permissions, technical 
sanction approval etc. 

10% 50% 

 APEDA Registration: For export approval. 
 FSSAI License: For food safety compliance. 
 Cold Storage License: Issued by the state. 

50% of C1  

AAI Height approvals and technical sanction 15% of C1  
NOC’s - CFO, Highway Red & Blue Line High Tension Line 
etc, as per project requirement etc. 

15% of C1  

Layout approvals and development permissions including 
CC, for initiation of Execution stage & OC for Completion of 
Work etc. 

20% of C1  
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4. (D1) Post Implementation Stage - 10% 60% 
 To work in co-ordination with MPBCDC after finalization of 

Implementation Agency, namely 
  

 a) Preparation of maintenance manual 40 % of D1  
 b) Assisting Client in claims/ arbitration /litigation, 30 % of D1  
 c) Assisting Client in preparing mechanism for future fund 

arrangement towards major repairs and maintenance 
during stipulated life of structures etc. 

30 % of D1  

 I. (II) Post-Tender Activites (40%)   
 (A1) DURING PROJECT INITIATIVE PERIOD 40% 40% 
1. Up to Plinth 

 
5% of A1  

2. Up to Superstructure 
 

15% of A1  

3. Up to finishing works, all services, horticulture and  
landscaping 
 

30% of A1  

4. Testing and commissioning. Handing over/ Taking  
over, obtaining of occupancy certificate, clearances  
from Fire Department and all other statutory 
 

20% of A1  

5. On completion of post construction works. Submission  
of SMB (Standard measurement book) layout of  
services including electrical and mechanical also 
 

20% of A1  

6. After completion of defect liability period 
 

10% of A1  

 
Note: 

 Payment will be released in commensurate with assignment performed and is in 
coordination with deliverables. 

 The proportionate percentage payment will be released on the approved area for 
work executed on every eligible stage of payment. 

 The successful bidder to obtain go ahead approval for various stages from time to time. 
 Payment of Bills & other claims- 
 The payment of bills and other claims if any arising out of the contract will be made by 

RTGS/NEFT. The successful Bidder, therefore, will have to furnish the information as 
regards the vendor No. registered with MPBCDC. Vendor No. can be obtained by paying 
the requisite fees and giving necessary information such as PAN Card, Bank Details, 
Goods and Service Tax Registration etc. in the prescribed form available with MPBCDC. 

 All payments shall be made in INR and not in any other currency. 
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SECTION  VI: OTHER INSTRUCTIONS TO BIDDER 
6.1. Deviations 

No deviations will be accepted. Bid with any Technical of financial deviation shall be  
Summarily rejected. 

6.2. Taxes And Duties 
The selected bidder/consultant shall be liable and responsible for payment of all Income Tax 
and all other taxes, which may be levied on the Compensation, or any other professional 
fees received from the MPBCDC under the terms of this tender and shall keep the MPBCDC 
harmless against any claim / liabilities and outgoing in this behalf. 

6.3. Insurance 
The selected bidder/consultant shall be liable to take/maintain comprehensive insurance for 
their personnel associated with the work at their own cost. The details of the same shall be 
furnished to MPBCDC. 

6.4. Responsibility And Obligations of Bidder/Consultant: 
6.4.1. The selected bidder/consultant shall be required to render detailed services which 

are necessary for the satisfactory completion of  the project in totality. 
6.4.2. The selected bidder/consultant shall be fully responsible for operability, 

maintainability and reliability of services provided by him. 
6.4.3. The selected bidder/consultant shall be fully responsible for the collection of all 

data to enable him to provide the Bid Advisory services. 
6.4.4. The MPBCDC reserves the right to review the work performed by the Bidder, ask 

for any clarifications and changes / modifications to the work performed by him. 
Such changes shall be mutually discussed and agreed between the MPBCDC and 
Bidder and the same shall be incorporated by the Bidder in his work without any 
cost liability to the MPBCDC and without any dilution of the responsibility of the 
Bidder. 

6.4.5. The selected bidder/consultant shall himself be responsible to collect whatever 
needed information from the MPBCDC at the appropriate stage of his work, for 
considering the same for his further work / services and / or coordination. 

6.4.6. The selected bidder/consultant shall be responsible to pursue, expedite and ensure 
timely submission of all data and documents. 

6.4.7. The selected bidder/consultant acknowledges that all plans, design calculations, 
studies, data, maps, drawings, and specifications prepared by the Bidder in 
connection with the Project is property of the MPBCDC and the same shall be 
handed over to the MPBCDC as and when requested by the MPBCDC or upon 
termination of the Agreement or upon completion of provision of the Services. 

6.4.8. The selected bidder/consultant shall not prepare article(s) or photograph(s) for 
publication or speeches about the Services without the prior written consent of 
MPBCDC. 

6.4.9. The selected bidder/consultant shall be the employer of all the personnel engaged 
directly or indirectly in rendering the Services under the Contract Agreement. 

6.4.10. This RFP does not and shall not be construed to create any employer-employee or 
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principal– agent relationship between the MPBCDC and any employees, 
representatives and personnel engaged by the Bid Advisory Firm in the performance 
of  Services. 

6.4.11. The selected bidder/consultant shall be responsible for payment of all or any 
expenses including, without limitation, all amounts payable towards pension, 
annuity, or employment compensation, or any other payment to be made under the 
Applicable Indian Law and/or otherwise to the professionals, technicians or 
workmen employed and/or contracted in relation to the provision of Services under 
the Agreement. 

6.4.12. The selected bidder/consultant shall defend, hold harmless and indemnify the 
MPBCDC against all or any labour claims or other law suits or proceedings, 
including those arising out of any accident that occur during or in relation to the 
Services as may be filed against the MPBCDC for any reason whatsoever and 
irrespective of the time should have lapsed, assuming full responsibility for the 
payment of indemnification, penalties, attorneys‟ fees, legal costs and other 
charges, if any. 

6.4.13. The selected bidder/consultant shall comply within a timely manner all the 
obligations under the Applicable Indian Law including the laws relating to 
workmen, technicians, contract-labour, contractors, and other personnel involved 
in the provision of the Services. 

6.4.14. The selected bidder/consultant shall be acquainted with the all the statutory 
requirements, Electrical laws, Indian Environment and Health and Safety laws as 
Fire Prevention Act applicable for the project. 

6.4.15. The selected bidder/consultant shall make available all related information, data, 
design calculations, working sheets and copy of relevant standards & codes and 
shall transfer the relevant technical information of the project. 
 

6.5. Confidentiality 
1. All plans, design calculations, studies, data, maps, drawings, and specifications 

prepared by the Bidder in connection with the services to be provided by the consultancy 
Services under the Agreement shall be the property of the MPBCDC. As and when 
required or upon termination of the contract, the aforesaid documents, prepared 
specifically for this project (including originals) shall be handed over to the MPBCDC. 

2. The selected bidder/consultant shall take all necessary steps to ensure confidential 
handling of all matters pertaining to plans, designs, drawings, specifications, method, 
and any other information developed or acquired by him from the MPBCDC under 
terms of the Contract. 
 

6.6. Progress Report 
1. The selected bidder/consultant shall submit Progress Report on the status of work 

entrusted to him periodically i.e., monthly as mentioned or as may be mutually agreed 
upon bringing out the details of works completed, works in hand, bottlenecks, if any, 
and efforts being made to improve upon the time schedule. 
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2. The Consultancy Services shall also be called to make presentation on the various activities in respect 
of the project as and when required by MPBCDC without any additional cost. 

3. The copyrights of all documents provided by the Bidder and the documents provided by 
the MPBCDC to the Bidder for reviewing in the performance of the Agreement shall at 
all stages be the property of the MPBCDC and while in the custody of the Bidder, shall 
be fully available to the MPBCDC and its duly authorized representatives. On 
completion of the provision of the Services, all drawings, documents etc. in relation to 
the Project shall be delivered/handed over by the Consultant to the MPBCDC. 
 

6.7. Jurisdiction of The Contract 
The laws applicable to this contract shall be the laws in force in India. The courts of Mumbai, 
India shall have exclusive jurisdiction in all matters arising under or on account of this 
Agreement. 
 

6.8. Warranty And Liability of The Bidder/Consultant: 
1. Notwithstanding anything contained in this RFP, the Bidder agrees that they shall be liable 

for any defect/inadequacy/errors/inability/non-competency etc. in relation to the 
performance of the Services which are not in accordance to the Good Industry Practices 
or the provisions of this RFP. In such case, MPBCDC may penalize consultant to the 
extent limited to 5%  of the contract value other than the L.D. and MPBCDC may also 
enforce the clause No.13  of this section in this regard. 

2. The Bidder shall be further liable for the any consequence of errors and omissions arising 
from gross negligence on his part or on the part of his employees to the extent limited to 
10% of the contract value. 

3. If there is no error found in drawings and design, the penalty shall be applied to the EPC 
contractor. 
 

6.9. Indemnity 
The Parties hereto agree that the Bidder shall indemnify and defend the MPBCDC and its 
representatives and employees, and hold the Owner, its representatives, employees harmless 
from: 

i. Damages and losses caused by its negligent or intentional act or omission, or any 
damages and losses caused by the negligent act of any third party or sub-contractor 
or agency engaged by consultant. 

ii. Damages and losses resulting from the non-compliance with the obligations 
established hereunder. 

iii. Any environmental damage caused by it and/or its representatives or employees or 
employees of any third party or sub-contractor or agency engaged by Bid Advisory 
Services. 

iv. Breach (either directly by it or through its representatives and/or employees) of any 
representation and warranty declared herein by it 

v. From all claims, actions, suits, proceedings, taxes, duties, levies, costs, expenses, 
damages, and liabilities, including attorneys‟ fees, arising out of, connected with, 
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or resulting from or arising in relation to this RFP due to neglect, omission or 
intentional act of Bid Advisory Services 

 
6.10. Liquidated Damages 

For any delay attributable to the consultant, beyond the scheduled date of completion of 
various activities as per the agreed time schedule, liquidated damages shall become 
livable at 
½% (one half of one percent) per week of delay on the specific milestone activities under 
the part or work assignment. The total liability of the Consultant under this clause shall not 
exceed 10% (Ten percent) of the contract value. 

i. The liquidated damages shall stand recoverable from progressive amount 
payable to the consultant no sooner it becomes due in case any items of work 
have remained incomplete beyond the schedule completion period irrespective 
of the fact on whose account such delay has taken place. This amount so 
recovered from the Bidder shall be reimbursed if, after completion of all works, 
it is satisfactorily demonstrated to MPBCDC that such delay had occurred due 
to no fault of the Bidder. 

ii. Likewise, any amount due to the MPBCDC due to defect / inadequacy / errors 
etc. on the part of the consultant shall stand recoverable from the progressive 
amount  due to the Bidder. 

 
6.11. Default of The Bidder/Consultant 

In the event of the MPBCDC: – 
i. Failing to pay to the Bidder the amount due within a period of 120 days. 
ii. Becoming bankrupt or giving formal notice to the Bidder that for unforeseen 

reasons, it is impossible for MPBCDC to continue to meet its contractual 
obligations. 

iii. Then the Bidder shall be entitled to terminate his employment under the contract 
after giving 30 days’ prior notice in writing to the Owner. 

iv. In the event of such termination, after scrutiny and approval the MPBCDC shall 
pay to the Bidder the amount of any loss or damage to the consultant arising out 
of or in connection with such termination, based on documentary evidence to be 
furnished by the consultant. 

v. If the MPBCDC is of the opinion that the Bidder is not rendering the Services in 
accordance with the Good Industry Practices, due diligence or expedition or 
refuses or neglects to comply with any reasonable orders given to him in writing, 
the MPBCDC may give a notice in writing to the Bidder to make good the failure, 
neglect, or contravention. 

 
6.12. Default of Bidder/Consultant: - 

If the selected Bidder/Consultant fails to make good the failure, neglect, or contravention 
within 20 (twenty) days from the date of serving such a notice, the MPBCDC may without 
prejudice to any other rights under this RFP, direct the Bidder not to render such Services 
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and get such Services done by other agencies at the risk and cost of the Bidder. The Owner, 
in such an event, shall be entitled to retain and apply any balance, which may otherwise 
be due to the Bidder for the payment of the costs of executing the said part of the Services 
taken out of its scope of Services. If the cost of executing the said part of the Services or 
of completing the Services exceeds the balance due to the Bidder, the Bidder shall pay 
such excess. If the bidder fails to pay such excess, same shall be recovered through 
encashment of the Advance & Performance  Bank Guarantees submitted by the bidder. 
 

6.13. Force Majore 
1. Force Majore Event : The Parties hereto agree that a Force Majeure Event shall 

mean any unforeseeable act or event that prevents the affected Party from performing 
its obligations under this Agreement or complying with any conditions required by the 
other Party under this RFP and such act or even is beyond the reasonable control and 
not because of any fault of the affected Party and such Party has been unable to avoid 
such an act or event by the exercise of prudent foresight and due diligence. 

i. Without prejudice to the foregoing, the Parties hereto agree that the occurrence 
of any of the events shall also be deemed to be a Force Majeure Event: 

ii. War and other hostilities whether war to be declared or not), invasion, act of 
foreign enemies, mobilization, requisition, or embargo that directly impacts 
the provision of services by the Bidder under the Agreement. 

iii. Riot, civil commotion, terrorism, or disorder that directly impacts the 
provision of services by the Bidder under the Agreement. 

iv. Pestilence, epidemics, inclement weather causing floods or lightning or 
cyclone, typhoon, or earthquake and which directly impacts the provision of 
services by the Bidder under the Agreement. 

2. The Parties hereto agree that the following events are explicitly excluded from and do 
not constitute a Force Majeure Event and is solely the responsibility of the affected 
Party. 

i. Strikes, collective bargaining agreements of either Party resulting in delay in 
the provision of Services or stoppage of work; or 

ii. Labour disputes of any kind; or 
iii. Economic hardship; or 
iv. Any act, event, or occurrence listed above or asserted as a Force Majeure 

Event that results materially from the negligence or intentional acts of the 
affected Party. 

v.  
6.14. Mutual Discussions 

In the event of a dispute or difference of any kind whatsoever shall arise between the 
Parties in connection with or arising out of this Agreement or the breach, termination or 
validity hereof, the Parties shall endeavor to resolve such dispute in good faith in the first 
instance within 30 (thirty) days of the notice of such a dispute by mutual discussions 
between the Parties. 
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6.15. Arbitration 
In the event of failure to resolve dispute/ differences related to Contract/Agreement and 
relating to interpretation of the clauses therein the parties are hereby agreed for its 
resolution 
/ Adjudication etc. by referring it to the Institutional Arbitration established /recognized 
by the State Govt/Central Govt. and the dispute can be get resolved within the framework 
of the Arbitration Act 2015 and in terms of rules and regulations of such institutional 
arbitration such as Mumbai center of Arbitration etc. 
 

6.16. Termination of Contract/ Agreement 
The MPBCDC may by giving not less than thirty (30) days written notice of termination 
to the Bidder, terminate this Agreement upon the occurrence of any of the events specified 
in paragraphs (a) through (e) below: - 

i. If the Bidder fails to remedy a failure in the performance of his obligations 
hereunder, as specified in a notice of suspension pursuant thereof, within thirty 
(30) days of 
receipt of such notice of suspension or within such further period as the MPBCDC 
may have subsequently approved in writing or 

ii. If the Bidder becomes insolvent or bankrupt or enter into any agreement with his 
creditors for relief of debt or take advantage of any law for the benefit of debtors 
or go in to liquidation or receivership whether compulsory or voluntary; or 

iii. If MPBCDC found that the bidder has provided the false & wrong information 
while bid submission; or 

iv. If the Bidder submits to the MPBCDC a statement which has an effect on the 
rights, obligations or interests of the MPBCDC  and/or which the Bidder knows to 
be false; or 

v. If as the result of a Force Majeure Event, the Bidder is unable to perform the 
Services for a period of not less than sixty (60) days, or 

vi. If MPBCDC found any defect/inadequacy/errors/inability/non-competency etc. in 
the Bidder in relation to the performance of the Services which are not in 
accordance with the Good Industry Practices or the provisions of this RFP, or 

vii. If the MPBCDC, in its own discretion and for any reason whatsoever, decides to 
terminate this Agreement. 
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ANNEXURES: 
Annexure -I Request of Clarifications 

Bidders requiring specific points of clarification may communicate with Authority during the 
specified period using the following format: 

 

BIDDER’S/ CONSULTANT REQUEST FOR CLARIFICATION 

<<Name of Organization submitting query / request for clarification>> 

<<Full formal address of the Organization including 
phone, fax, and email points of contact>> 

Tel: 
Fax: 
Email: 

Sr. No. RFP 
Reference (Section No. 

/ Page No.) 

Content of RFP 
requiring clarification 

Points of clarification 
required 

1    

2    

3    

4    

5    

6    
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                                    Annexure -II Request of Clarifications 
Technical Proposal Covering Letter 

(To be submitted on the letterhead of the 
bidder/consultant) 

 
        To, 
        The Managing Director, 

Mahatma Phule backward  
Class Development Corporation. 
N-1,  Juhu supreme   
shopping center, gulmohar cross  
road no, 9, j,v. P. D. Scheme,  
juhu, mumbai- 400049 

  
Ref: RFP Reference No. MPBCDC/RFP/OSD/SR-03/12/15/16/Cold Storage/2025 

 
Sub: Submission of Technical proposal Project Management Consultant (PMC) services to 

Establish for development of CFC -Integrated Pack House & Cold Storage facility. 
in respect of a) DPR and financial, Model preparation, b) Bid 
Advisory Services and c) Project Management Consultancy. 

 

Dear Sir, 
Having examined the RFP document, we, the undersigned, herewith submit our 

proposal in response to your RFP Notification number ………… the reputed Project 
Management Consultancy Services for the work of  “Establish for development of CFC -

Integrated Pack House & Cold Storage facility. 

 
We have read the provisions of the RFP document and confirm that we accept these. We further 
declare that additional conditions, variations, deviations, if any, found in our proposal shall not be 
given effect to. 

1) We agree to abide by this proposal, consisting of this letter, the detailed response to the 
RFP and all attachments. 

2) We would like to declare that we are not involved in any litigation that may have an impact 
of affecting or compromising the delivery of services as required under this assignment, 
and we are not under a declaration of ineligibility for corrupt or fraudulent practices. 

3) We would like to declare that there is no conflict of interest in the services that we will be 
providing under the terms and conditions of this RFP. 

4) We hereby declare that all the information and statements made in this proposal are true 
and accept that any misrepresentation contained in it may lead to our disqualification. 

5) We understand you are not bound to shortlist/accept any or all the proposals you receive. 
6) We hereby declare that we qualify and fulfil all the eligibility criteria mentioned in the RFP. 

1) We agree for unconditional acceptance of all the terms and conditions set out in the RFP         
 document. 

7) We hereby declare that in case the Contract is awarded to us, we shall submit the 
Bank Guarantee within 15 Business Days of issuance of the Letter of Intent to us. 
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Company Profile: 

 

Sr.No. Information Details 
1 Name of responding bidder:  

2 Address of responding bidder:  

3 Name, Designation and Address of 
the contact person to whom all 
references 
shall be made regarding this RFP: 

 

4 Telephone number of contact person:  

5 Mobile number of contact person:  

6 Fax number of office:  

7 E-mail address of contact person:  

8 Status of Firm/ Company (Public Ltd., 
Pvt. Ltd., etc.) 

 

We hereby declare that our proposal submitted in response to this RFP is made in good faith, and 
the information contained is true and correct to the best of our knowledge and belief. 
Sincerely, 
[Bidder Authorized 
Signature] Name 
Designation/ 
Title Date 
Date and Stamp of the Signatory 

 
Annexure III Format for Financial details of the bidder 

Annual Turnover Details of the Bidder 
 
Sr. No. Years Turnover Details in INR 

Crores 
Net worth in INR 
Crores 

A 2020-2021   

B 2021-2022   

C 2022-2023   

D 2023-2024   

E 2024-2025   

Average Annual Turnover   
Note: 
The above mentioned format should accompany one of the following: - 

1) CA Certificate with CA’s Registration Number/ Seal clearing mentioning the Turnover and net worth, 
or 

2) Audited Balance sheet and Profit & Loss account statement of the Bidder for each of the last  5 audited 
financial years FY 20-21, FY 21-22, FY 22-23, FY 23-24 FY 24-25 shall be submitted as supporting 
evidence. 
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Annexure IV: Consultant Project Experience 
(The following information should be provided in the format below for each reference assignment 
for which your firm was legally contracted by the client stated as a corporate entity) 
Name of the Project 

 

Name of the Project: 
Project Area: Location of Project: 
Name and address of the Client: 

Year of Project: 
Name of Associated Firm (If Any): 
Brief Description of Project: 

Scope of services rendered by the company: 

 
Firms Name: 
Authorized Sign 
 
Note: Please provide copy of certificate from client and copy of work order from the client for 
experience claimed. 
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Annexure V: Curriculum Vitae for Proposed Key Staff 
 

a) Proposed Position for consultancy :  

b) Name of Person :  

c) Profession :  

d)Date of Birth :  

e) Total Experience (Years) :  

f) Professional Qualification :  

EMPLOYMENT RECORD & PRESENT COMMITMENTS 
g) Key Achievements :  

 

h) Specialization and Expertise :  
 

i) Professional Experience :  

(Starting with present position, list in reverse chronological order, for every employment head) 
  
  

j) Project Experience :  

Sr. No. Project Name Client 

   
   
   

k) Training Course and Workshop Attended :  

Description Year Conducted By 
   
   

l) Languages :  

Languages Read Write Speak 
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To, 
 

Annexure VI: Format for Financial proposal 
(To be submitted on the letterhead of the bidder) 

 

The Managing Director, 
Mahatma Phule backward  
Class Development Corporation 
N-1,  Juhu supreme   
shopping center, gulmohar cross  
road no, 9, j,v. P. D. Scheme,  
juhu, mumbai- 400049 

 
 

Ref: RFP Reference No. MPBCDC/RFP/OSD/SR-03/12/15/16/Cold Storage/2025 
Sub: Submission of Financial proposal in response to the RFP to Establish for  

development of CFC -Integrated Pack House & Cold Storage facility.  
in Maharashtra State in respect of a) DPR and financial model, b) Bid Advisory 
Services and c) Project Management Consultancy. 
 
 

Dear Sir, 
I/We                                           , Consultant/ Consultancy Firms herewith submit our financial 
proposal for selection of my/our firm/ organization to Establish for development of CFC -Integrated Pack 
House & Cold Storage facility in Maharashtra State The Financial offer for the subject to be submitted as 
per the financial Quote format. 
“I/ We do hereby further undertake that; we have offered the best prices for the subject supply/ 
work as per the present market rates. 
Sincerely, 
[Bidder/Consultant 
Authorized Signature] Name 
Designation/ Title 
Date and Stamp of the Signatory 
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Annexure VII: Format for Financial Quote 
To, 
The Managing  Director, 
Mahatma Phule backward  
Class Development Corporation. 
N-1,  Juhu supreme   
shopping center, gulmohar cross  
road no, 9, j,v. P. D. Scheme,  
juhu, mumbai- 400049 
 

Ref: RFP Reference No. MPBCDC/RFP/OSD/SR-03/12/15/16/Cold Storage/2025 
Sub: Submission of Financial proposal in response to the RFP for Submission  

of Technical proposal in response to the RFP  for development of CFC – 
Integrated Pack House & Cold Storage facility in Maharashtra State 
 in respect of a) DPR and financial model, preparation, b) Bid Advisory Services  
and c) Project Management Consultancy. 
   

Dear Sir, 
I/We , Consultant/ Consultancy Firms herewith submit our financial proposal for selection of 
my/our firm/ organization for the work of Establish for development of CFC -Integrated Pack House & Cold 
Storage facility.in Maharashtra State. 
 
The Financial offer for the subject to be submitted as per the below given format: 

 

S.No Specification Unit Percentage 
rate 
% 

A Submission of Financial proposal in response to the 
RFP for Submission of Technical proposal in response 
to the RFP to for development of CFC -Integrated Pack 
House & Cold Storage facility.in Maharashtra State 
in respect of a) DPR and financial model, preparation, 
b) Bid Advisory Services and c) Project Management 
Consultancy. 

Technical Sanction 
Amount or Sanctioned 
DPR  Amount Which is 
Lower or Less 

 

Note: 
 The project specific agreement (Including Detail Scope and Payment Schedule) and Work 

order to issued wherein the quote Percentage rates finalized as above shall be applicable 
and effective. 

 The Quoted Percent is Excluding GST. 
Sincerely, 
[Bidder /consultant 
Authorized Signature] Name 
Designation/ Title 
Date and Stamp of the Signatory 
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Annexure VIII: Power of Attorney 
(To be provided by the bidding company in favor of its representative as evidence of authorized 

signatory’s authority on 500 Rs. Stamp) 
KNOW ALL MEN BY THESE PRESENTS, that we, (Name of the Bidder), a Company/ 
Corporation/ Firm organized and existing under and by virtue of the laws of (Name of bidder’s 
country) and having its registered office and principal office at [ ] (address of the bidder) do hereby 
irrevocably constitute, appoint, and authorize ------------- (Name and residential address) who is 
presently employed with us and holding the position of ----------- , as our true and lawful attorneys 
to do in our name and on our behalf prepare, make, sign and submit the bid proposals and other 
documents, certificates, undertakings and papers to be executed and delivered by us, and to do all 
such acts, deeds and things as are necessary or required in relation to the tender issued by the 
MPBCDC  vide Bid Specification No --------------------- for selection of Consultancy Services. 
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 
things lawfully done or caused to be done by our said attorneys pursuant to and in exercise of the 
powers conferred by this power of attorney and that all acts, deeds and things done by our said 
attorneys in exercise of the powers hereby conferred shall and shall always be deemed to have 
been done by us. 
Signed by the within named. 
  [Insert the name of the executant company] through the 
hand of Mr. ………………………………………. 
duly authorized by the Board to issue such Power of Attorney Dated this 
………………………. day of ……… 
 
Accepted 
Signature of Attorney 
(Name, designation, and address of the Attorney) 
Signature and stamp of Notary of the place of execution 
Common seal of has been affixed in my/our presence pursuant to Board of Director’s 
Resolution dated…… 
WITNESS 
 
1. Signature........................................ 
Name ........................................... 
Designation .................................... 
Occupation .................................... 
2. Signature ....................................... 
Name ............................................ 
Designation ..................................... 
Occupation .................................... 
Note: 

1. The mode of execution of the power of attorney should be in accordance with the procedure, if any, 
laid down by the applicable law and the charter documents of the executant(s) and the same should 
be under Common seal of the executant affixed in accordance with the applicable procedure. 
Further, the person whose signatures are to be provided on the power of attorney shall be duly 
authorized by the executant(s) in this regard. 

2. Also, wherever required, the executant(s) should submit for verification the extract of the chartered 
documents and documents such as a Board resolution / power of attorney, in favor of the Person 
executing this power of attorney for delegation of power hereunder on behalf of the executant(s). 

3. Even if the power of attorney is made in the name of the authorized person, it will still be valid.
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Annexure IX: Undertaking 
(To be given by the Bidder on the Letter head) 

 
  

I/We of M/s ...................................................................................................................Bidder 
for 

consultancy work of................................................................................................................... 
………………………………………………………………………………………............................ 
..................with the General Manager MPBCDC N-1,  Juhu supreme  shopping center, gulmohar 

cross road no, 9, j,v. P. D. Scheme, juhu, mumbai- 400049. do hereby undertake that I/we agree 

to unconditionally accept all the terms and conditions mentioned in the tender documents. 

Further we have noted that after unconditionally accepting the tender conditions in its entirety, it 

is not permissible to put any remarks/conditions in the Price Bid and the same has been followed 

in the present case. In case this provision of the tender is found violated at any time after opening 

of Envelope, I/we agree that the tender shall be summarily rejected and MPBCDC shall, without 

prejudice to any other right or remedy, be at liberty to forfeit the full said Security Money 

absolutely. 

 
 

 
Signatures of the Consultant       Or Authorized Person (Name of Firm with seal) 

 


